COMPETITIVE FIXED-PRICE BID SOLICITATION
SITE CHARACTERIZATION ACTIVITIES,
REMEDIAL ALTERNATIVES ANALYSIS, SITE CHARACTERIZATION
REPORT / REMEDIAL ACTION PLAN PREPARATION
ZOZOS CITGO
912 MT. ROYAL BLVD, PITTSBURGH, PA 15223
PADEP FACILITY ID #02-81560
PAUSTIF CLAIM #2009-0070(S)
July 7, 2011
Thank you for your interest in this Request for Bid (RFB) opportunity. This RFB Solicitation is issued on
behalf of the Claimant and owner, Mr. Louis G. Zozos (hereafter referred to as the Client or Solicitor) by
the Pennsylvania Underground Storage Tank Indemnification Fund (PAUSTIF or “Fund”). This RFB
references a scope of work (SOW) for completing site characterization activities, completing a remedial
alternatives analysis, and preparing a combined Site Characterization Report (SCR) / Remedial Action
Plan (RAP) addressing impacted soil and groundwater. The facility is known as Zozos Citgo and is
located in Shaler Township, Allegheny County, PA.1
The Solicitor has elected to pursue an Act 2 closure based on demonstrating attainment of the used
aquifer Statewide Health Standard (SHS) Medium-Specific Concentrations (MSCs) for soil, soil vapor,
and groundwater in a residential setting.
The SOW (Tasks 1 through 7) will be embodied in a Fixed-Price Agreement (see Attachment 2) executed
by the Solicitor and the selected consultant. Although not a party to the Agreement, the Fund will
reimburse 90 percent of the reasonable, necessary, and appropriate costs associated with the Milestone
Payment Schedule specified in Section 4 below and as incorporated into the signed Agreement, while the
Solicitor will reimburse 10 percent. The SOW tasks consist of the following:
Task 1.
Task 2.
Task 3.
Task 4.
Task 5.
Task 6.
Task 7.

Source Soil Delineation
Groundwater Monitoring and Sampling
Aquifer Characterization Testing
Soil Vapor Study
Constant-Rate and Vacuum Enhanced Pumping Test
Soil Vapor Extraction Feasibility Testing
Prepare a Draft and Final SCR/RAP

Please note that a bidder’s response to this RFB Solicitation Package means it has accepted all
the contractual terms and SOW requirements (for example, but not limited to, any report submittal
deadlines) unless explicitly stated to the contrary in the bid response. However, bidders are still
expected to describe their approach to completing the SOW in full and in detail. Simply
referencing the RFB specifications/requirements or repeating the RFB text verbatim is not considered a
sufficient description of the bidder’s proposed SOW “in full and in detail.”
Should your company elect to respond to this RFB Solicitation, one copy of the signed bid
package must be provided directly to the Fund’s third-party administrator, ICF International (ICFI),
at the address and to the attention of the person identified in Section 1 below. In addition to this
one hard copy submittal, the complete bid response must be submitted to ICFI electronically in a single
1

This facility was formerly known as Zozos Amoco.
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PDF file (Adobe PDF format) on a compact disk (CD) to be included with the hard copy bid response.
The outside of the bid response package must be clearly marked and labeled with “Bid – Claim
#2009-0070(S).”
Please note that the bid response (hard copy and digital version) is to be sent only to ICFI. ICFI will
be responsible for opening the bids and providing copies to the Technical Contact and the Solicitor. No
bid responses will be opened for review until the due date and time elapses. Submitted bid responses
are subject to Pennsylvania’s Right-to-Know Law.
The signed bid package (hard copy and electronic copy) sent to ICFI must arrive no later than
close of business (5 p.m.) on August 16, 2011. Please note that if your bid response is not received
by ICFI by this due date and time, it will not be considered, i.e., only those bid responses received by the
specified due date and time from those bidders who also attended the mandatory pre-bid site visit (see
Section 6) will be considered.
Each bid response will be considered individually and consistent with the evaluation process described
in the PAUSTIF Competitive Bidding Fact Sheet, which can be downloaded from the PAUSTIF web site
(see www.ins.state.pa.us). While the Technical Contact will assist ICFI, PAUSTIF, and the Solicitor in
evaluating the bid responses, it is up to the Solicitor to select the bidder from those bid responses
deemed acceptable to PAUSTIF as reasonable, necessary, and appropriate. The Technical Contact will
assist the Solicitor in communicating its choice of the successful bidder, which is anticipated to occur
within six (6) weeks after receiving the bid responses.
1. ICFI, SOLICITOR, AND TECHNICAL CONTACT INFORMATION

ICF International

Solicitor

Technical Contact

Mr. Jerry Hawk
ICF International
4000 Vine Street
Middletown, PA 17057

Mr. Lou Zozos
206 Enders Lane
Wexford, PA 15090

Mr. James Ackerman, P.G.
Excalibur Group, LLC
276 Park Entrance Dr
Pittsburgh, PA 15228
jimackerman@excaliburgrpllc.com

Please note that the Technical Contact is the single point of contact regarding this RFB
Solicitation. All questions regarding this RFB Solicitation and the site conditions must be directed in
writing to the Technical Contact only. Bidder questions must be received no later than seven (7)
calendar days prior to the due date for the bid response. Bidders must neither contact nor discuss this
RFB Solicitation with the Solicitor, PAUSTIF, or ICFI unless approved by the Technical Contact (this RFB
Solicitation may be discussed with subcontractors and vendors to the extent required for preparing the bid
response). Bidders must also not contact or discuss this RFB Solicitation with the PADEP. If a bidder
has specific questions for the PADEP, please provide these questions to the Technical Contact who will
forward them to the PADEP; however, the PADEP may choose not to reply to any questions it receives.
Please note that unless a bidder successfully demonstrates its question is proprietary in nature, all
questions and responses exchanged during and after the pre-bid site visit will be provided to all bidders
on a non-attributable basis. A bidder must specify any questions it regards as proprietary at the time it
submits these questions to the Technical Contact. If said question(s) is (are) determined to be nonproprietary by the Solicitor and the Technical Contact, the bidder will be given the option of withdrawing
its question(s) before it is answered and a response distributed.
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2. GENERAL SITE BACKGROUND AND DESCRIPTION
Sanborn Fire Insurance land use maps indicate the subject property has been occupied by a “filling
station” since at least 1951.2 The 1951 map shows a facility layout different from today’s station, with the
station building and a gas tank positioned within the southwest quadrant of the property. Abandoned
underground storage tanks (USTs) were recently discovered in this southwest area of the property
(further discussed below). Records also indicate at least one other facility layout predating the current
plan, with a building centrally located on the property.
Records indicate the first registered USTs were Tank 001 (8,000-gallon gasoline), Tank 002, (6,000gallon gasoline), and Tank 003 (6,000-gallon gasoline) installed in June 1979.3 These tanks were located
at the north side of the existing building as shown in Figure 1, which is an approximate drawing of tank
location from the UST closure report for these tanks. Later UST registration documents appear to revise
the installation dates for these USTs, indicating Tank 001 was installed in June 1968, and Tanks 002 and
003 in September 1969.4
There were three earlier USTs that pre-dated Tanks 001, 002, and 003 as indicated in a drawing that
accompanied a 1988 well installation and sampling report by ICF/SRW Associates. The drawing is based
on a Mobil Oil Corporation drawing titled “1976 Improvement Proposal” (Figure 2), and shows three
USTs, including one 10,000 gallon, one 8,000 gallon, and one “abandoned tank”.5 In these positions,
these tanks would have been immediately north of the earlier building that was centrally located on the
property at that time.6 No other documentation is available regarding these earlier tanks, but it appears
they would have been removed sometime prior to the installation of Tanks 001, 002, and 003 because the
closure excavation associated with Tanks 001, 002, and 003 in 1993 extended westward to coincide with
the location of these tanks, and no abandoned USTs were reported found.
The first record of environmental sampling at this facility is a limited soil and groundwater investigation
performed by ICF/SRW for Petroleum Equipment Services, Inc., and reported on 2/1/88.7 Four wells
were installed on the property (Figure 2) and one soil sample was collected from each well boring. Two
of the four wells, Wells 1 and 4, were dry at total depths of 25 and 24 feet, respectively. Groundwater
samples were collected only from two wells, Wells 2 and 3 (located near present day MW-5 and MW-2,
respectively), which had groundwater at depths of 22 and 5.4 feet, respectively. The sample results
indicated 0.4717 mg/L benzene in Well 2, and 0.374 mg/L benzene in Well 3, which exceeded the current
PADEP statewide health standard (SHS) medium-specific concentration (MSC) for used residential
aquifers (0.005 mg/L). Benzene also exceeded the SHS-MSC for soil in the sample collected from the
auger cuttings from Well 1 (0.839 mg/kg versus the MSC of 0.5 mg/kg).
Earth Sciences Consultants, Inc. (ESC) resampled ICF/SRW Wells 2 and 3 on 8/19/88, and in a report
dated 9/8/88 benzene was again shown to exceed the groundwater MSC. On this occasion, however,
benzene in Well 2 (near present day MW-5) was at a significantly higher concentration of 2.2 mg/L.
Benzene in Well 3 (near present day MW-2) was somewhat lower than earlier, but at 0.190 mg/L was still
orders of magnitude above the groundwater MSC. The drawing associated with this report is included as
Figure 3. The report states “…it was verbally reported to us that other underground tanks had been
2

Phase I Environmental Site Assessment (ESA), dated 4/27/2009.
Registration of Storage Tanks form 8/1/1990. See files named “19900801_UST_Registration” and
“19930000_Storage_Tank_Data_System_screen” among the background electronic files posted on the PAUSTIF
web site.
4
Amended UST registration dated 6/16/1993.
5
This drawing is from the ICF/SRW Letter Report, Subject: Groundwater Monitoring Wells, 2/1/88.
6
Refer to Sanborn Maps for 1965 and 1979 in the Phase I ESA for the location of this building.
7
ICF/SRW Letter Report, Subject: Groundwater Monitoring Wells, 2/1/88
3
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present in the area of Wells 2 and 3 and were removed…”. This area, as indicated on Figure 3, is at the
northwest quadrant of the property, however there is no available documentation in the historical record
to verify whether USTs ever existed in this area.
Dispensers were reportedly replaced in 1989 and reconfigured from the previous 2-dispenser layout to
the current 4-dispenser layout. There are no records available detailing the dispenser change nor
information regarding subsurface conditions at the time of the work.
The first documented UST closure occurred in April 1993 when Tanks 001, 002, and 003 were removed
at the northeast quadrant of the property.8 A total of 925 tons of contaminated soil was excavated to
depths of up to 16 feet and disposed offsite. Limited confirmatory soil samples were collected included
one sample from each sidewall and two from the excavation base (Figure 1), and all samples were nondetect or below current MSCs. Note that the limits of this excavation are not shown in the closure report
drawing, only soil sample locations.
Three new single-walled, 12,000 gallon, fiberglass USTs (Tanks 004, 005, and 006) were installed on
4/8/93 in part of the cavity created by the closure of the previous system, but at positions further east,
closer to the northeast corner of the property relative to the position of the 1968/69 USTs. Dispensers
were not replaced at the time of the 1993 UST installation. A fiberglass heating oil UST is located
adjacent to the three gasoline USTs, and a waste oil UST of unknown size and construction is located
behind the building and is not currently in use. Tanks 004, 005, and 006 are part of the present facility
UST system. Sometime between 1988 and 1993, Wells 1 through 4 were removed or destroyed.
A due diligence Phase II Environmental Assessment (EA) performed in April 2009 by Flynn
Environmental, Inc. discovered relatively high dissolved concentrations in groundwater at a depth of
about 5 feet using direct push technology. One groundwater sample contained concentrations of 44.7
mg/L benzene, 447 mg/L toluene, 273 mg/L ethylbenzene, 2,049 mg/L xylenes, 1,563 mg/L 1,2,4trimethylbenzene (1,2,4-TMB), 447 mg/L 1,3,5-trimethylbenzene (1,3,5-TMB), 47 mg/L cumene, 1,220
mg/L naphthalene, while MTBE was undetected. The findings resulted in the present USTIF claim.
Site characterization work was initiated by United Environmental Group, Inc. (UEG). A total of 15 new
monitoring wells (MW1 – MW15) have been installed, while pre-existing wells include the Northwest and
Southeast tank field wells. Also available for potential use is “Sunoco MW-6” located in Littlewood Street
installed during the investigation of a nearby facility to the north (more on this well below). Groundwater
sampling has been performed at MW-1, 2, 3, 5, and the Northwest and Southeast tank field wells on six
occasions; at MW-6, 7, and 8D on five occasions; and at MW-9, 10, and 11 on two occasions. A single
groundwater sample has been collected from each of the most recently installed wells, MW-12, 13, 14,
and 15.9 Results thus far indicate benzene, naphthalene, MTBE, 1,2,4-TMB, and 1,3,5-TMB exceed
SHS-MSCs in groundwater both onsite and offsite to the south.
Soil gas sampling was performed along the perimeter of the site building on one occasion, on 6/18/2010.
The results indicated no exceedances of soil gas criteria (based on 100 times the indoor air criteria)10.
Soil gas sampling locations are shown with “VP- “ designations on Figure 4.
A soil investigation was performed in November 2009 in areas north and south of the contaminated
Phase II ESA groundwater sample location at the west side of the property. The boring locations are
shown on the Soil Excavation Map as SB-1 through B-8.11 Sampling results indicated soil contamination
8

Refer to file named“19930607_UST_Closure_Rpt”.
Refer to files named “20110209_GW_analytical_summary_thru_10-15-11” and “20110209_1Q_2011_laboratory_
analytical_results”.
10
Refer to file named “20100618_Soil_Gas_laboratory_analytical_results”.
11
Refer to file named “20100800_Soil_Excavation_Map”
9
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at the southern half of the investigation area, i.e., the southwest corner of the property. Seven samples in
this area exceeded SHS-MSCs for benzene (maximum 0.708 mg/kg), naphthalene (maximum 29.2
mg/kg), 1,2,4-TMB (maximum 123 mg/kg), and 1,3,5-TMB (maximum 49.2 mg/kg). A groundwater
sample was also collected from one of the borings (SB-6) indicating benzene (821 ug/L), ethylbenzene
(2,540 ug/L), naphthalene (1,310 ug/L), 1,2,4-TMB (807 ug/L), and 1,3,5-TMB (1,350 ug/L) all exceeding
their respective SHS-MCLs.
An interim remedial action for soil removal was planned based on the above investigation results and the
results of the Phase II ESA, and excavation was initiated in August 2010 beginning at the southwest
corner of the property. The final aerial extent of soil excavation is indicated on the Soil Excavation Map
(Figure 5). Potentially contaminated soil was screened and segregated based on a photoionization
detector (PID) threshold of 100 parts per million (ppm), and soil above 100 ppm was deemed excessively
contaminated and segregated for testing and disposal. PID readings were reported to be 1000 to 2000
ppm in the earlier stages of excavation. During excavation the consultant noted that the soil from 0-5 feet
deep was not excessively contaminated based on field indications and PID readings. (Note that this 5-ft
depth correlates to the depth of an intermittent shallow groundwater zone; see discussion below.)
Soil excavation was done in stages, starting with a 75-ft by 25-ft excavation (“Excavation 1”) along the
west side of the property. The southern 1/3rd of this excavation went to bedrock at a depth of about 21
feet, while the northern 2/3rd went to depths of about 13 feet. The second stage was a 10-feet by 45-feet
excavation (“Excavation 2”) along the southern property boundary. In the southern 1/3rd of Excavation 1,
it was noted that PID readings on in-situ soils at south and west limits, exceeded 100 ppm at depths of
between approximately 18 to 21 feet, but no further excavation could be performed laterally due to
physical and property line limitations. In addition, elevated PID readings (300 to 700 ppm) were found on
the east wall of the northern 2/3rd section of Excavation 1. No PID readings were reported exceeding 100
ppm along the north wall of Excavation 1, nor along the north, east, and south walls of Excavation 2.
Confirmatory soil samples collected from base of the Excavations 1 and 2 were all below SHS, however
no confirmatory soil samples were collected along excavation sidewalls.
Forty feet of 4-inch-diameter perforated PVC piping was installed along the south and west sidewalls of
southern 1/3rd of Excavation 1, along with solid PVC riser piping connected to access manifolds at the
ground surface for potential future use.12 A total of 1,771.03 tons of petroleum contaminated soils was
removed for offsite disposal and 1,735.96 tons of clean fill (#2A limestone) was imported. The soil
removal IRA is documented in UEG’s report titled Interim Remedial Action Report, Soil Excavation.13
Eight (8) undocumented, abandoned USTs were discovered and removed during the course of the
August 2010 soil excavation work. The abandoned USTs are identified as follows (refer to the attached
Soil Excavation Map for tank locations):









12
13

T-1
T-2
T-3
T-4
T-5
T-6
T-7
T-8

1,000 gallon steel
3,000 gallon steel
1,000 gallon steel
1,000 gallon steel
300 gallon steel (waste oil tank)
1,000 gallon steel
3,000 gallon steel
550 gallon steel (waste oil tank)

Refer to file named “20110211_Map_showingPVC_piping_access_points”.
Refer to file named “20101014_Interim_Remediation_Report (text,tables,fig_only)”.
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Installation dates for the eight abandoned USTs are unknown, however it appears likely they pre-dated
1968 considering that the documented chain of UST installation and closure begins with installation of a
new UST system at the north side of the property in 1968. All of the abandoned USTs removed were in
poor condition and contained numerous holes.
Note that corrective actions at a nearby property may have relevance to investigations at the subject
facility. A retail fuel facility known as Sunoco 0364-0729 located approximately 130 feet north of claim
site at 1020 Mount Royal Boulevard underwent corrective action between 1994 and 2007, and a release
of liability was granted for the facility on 11/9/2007 (closure via combination SSS/SHS standards including
SSS for benzene and MTBE in groundwater). The monitoring well network for the Sunoco facility
included an off-site monitoring well, “Sunoco MW-6”, located in East Littlewood Street approximately 15
feet north of Zozos Citgo. The Remedial Action Completion Report (RACR) for the Sunoco facility, dated
April 2007, is included in the background materials14.
The permanent water table at the Zozos Citgo facility is in the depth range of 20 to 25 ft below ground
surface (bgs), generally within sandstone bedrock. There are also indications of a shallower, intermittent
saturated zone in the mostly silt and clay overburden at a depth of around 5 to 13 feet. The previous
consultant’s preliminary investigation results indicate a southeast groundwater gradient, which is
consistent with the studies of the nearby Sunoco facility.
A site characterization report or remedial action plan has not been completed. In the near future the
Solicitor intends to initiate facility renovation work that may include replacement of dispensers, product
conveyance lines, and USTs. Although this work is being done independent of the SOW that is the
subject of this RFB, the successful bidder will need to plan / coordinate its activities with the Solictor to
avoid interference in either project.
Bidders should consult the accompanying electronic files for more background information on this site.15
If there is any conflict between the information provided in this RFB and the source documents, the bidder
should defer to the source documents.

3. SCOPE OF WORK OBJECTIVES
To be deemed responsive, each bid must respond in detail to the tasks outlined below and must describe
and apply the bidder’s conceptual site model interpretation as it pertains to conduct of these SOW tasks.
By responding to the SOW as stated herein, it will enable achieving an “apples-to-apples” comparison of
the bids. However, if a bidder’s assessment of the available site background information/site conditions
and interpretation of applicable guidance argues strongly for a different approach (even if it adds costs to
the bid), the bidder can present its rationale and incremental costs provided the bidder also addresses
the SOW “as is.” Failure to bid the SOW “as is” may result in a bid not being considered.
Any modification to the selected consultant’s SOW for Tasks 1 through 7 will require the prior written
approval of both the Solicitor and PAUSTIF through its third-party administrator; PADEP pre-approval
may also be required. Bidders should also note that this SOW was provided to the PADEP-SWRO case
manager for review and comment.
The bidder’s approach to completing the SOW shall be in accordance with generally accepted industry
standards/practices and all applicable federal, state, and local rules, regulations, guidance, and
directives. The latter include, but are not necessarily limited to, meeting the requirements of the Storage
14
15

Refer to file named “20071109_Sunoco_RACR_Facility_ID_02-30624”.
The documents provided are the best scanned-in versions available to the Technical Contact.
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Tank and Spill Prevention Act (Act 32 of 1989, as amended), Pa. Code, Title 25, Chapter 245, and
demonstrating attainment of the standards established under the Land Recycling and Environmental
Remediation Standards Act (Act 2 of 1995) and Pa. Code, Chapter 250.
Per the Solicitor’s request, the SOW addressed by Tasks 1 through 7 must be completed within five
(5) months following contract award. Each bidder’s proposed project schedule must meet this
requirement clearly and unambiguously. The project schedule must also specify no less than two (2)
weeks for the Solicitor and PAUSTIF to review and comment on the draft SCR/RAP before it is submitted
for PADEP review and comment.
In addition to the SOW tasks specified below, the selected consultant shall also:


Conduct necessary, reasonable, and appropriate project planning and management
activities until the SOW specified in the executed contract is completed. Such activities
may include client communications/updates, meetings, record keeping, subcontracting,
personnel and subcontractor management, quality assurance/quality control, scheduling,
and other activities (e.g., utility location, etc.). Project planning and management
activities will also include preparing and implementing plans for Health and Safety, Waste
Management, Field Sampling/Analysis, and/or other plans that may be required by
regulations or that may be necessary and appropriate to complete the SOW, and shall
also include activities related to establishing any necessary access agreements. Project
management costs shall be included in the fixed-price quoted for Tasks 1 through 7, as
appropriate.



Be responsible for coordinating, managing and completing the proper management,
characterization, handling, treatment, and/or disposal of all impacted soils, water, and
derivative wastes generated during the implementation of this SOW in accordance with
standard industry practices and applicable laws, regulations, guidance, and PADEP
directives. Waste characterization and disposal documentation (e.g., manifests) shall be
maintained and provided to the Solicitor upon request. Waste disposal costs shall be
included in the fixed-price quoted for Tasks 1 through 7, as appropriate.



Be responsible for providing the Solicitor, and site operator, with adequate advance
notice prior to each visit to the property. The purpose of this notification is to coordinate
with the Solicitor and site operator to ensure that appropriate areas of the property are
accessible. Return visits to the site prompted by a failure to make the necessary
logistical arrangements in advance will not constitute a change in the selected
consultant’s SOW or total project cost for Tasks 1 through 7.



Be responsible for keeping all monitoring wells in good condition, with each well properly
sealed and locked in-between each monitoring/sampling event. The selected consultant
is responsible for repairing any seals or locks that become defective during the period of
this contract at its expense. Should a well become damaged or destroyed through no
fault of the contractor, the Solicitor may request that the selected consultant repair or
replace the well as an amendment to this SOW subject to the rate schedule provided in
the selected consultant’s bid response. However, any request for Fund reimbursement of
the reasonable costs to repair or replace a well will be considered on a case-by-case
basis.

Task 1 – Source Soil Delineation. Under this task, bidders shall provide a firm fixed-price quote for
completing soil borings to delineate remaining source soils in the dispenser area, along the west property
boundary between the former excavation and Mt. Royal Road and the south property boundary. For the
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purposes of this bid, bidders shall assume that fourteen (14) soil borings will be located within the areas
indicated on Figure 6 (see the accompanying electronic files posted on the PAUSTIF web site). Bidders
shall propose specific boring locations and sampling methods in their bid. If a bidder believes that
additional borings should be placed elsewhere, the bidder shall identify the location(s) and provide
rationale. The selected consultant shall reevaluate the number and/or final location for the borings based
on information gained from the utility location (clearing) work. If gross soil impacts are evident during
execution of this task based on field screening data and field observations, additional soil borings shall be
completed subject to a comprehensive fixed unit cost per boring to be included with each bid. The unit
cost per boring shall include borehole advancement, logging, screening, sampling, and laboratory
analysis of one soil sample.
Each soil boring shall achieve a depth that ensures vertical delineation of unsaturated and periodically
saturated soils. For costing purposes, bidders shall assume that each boring will be completed to an
average depth of 21 feet below grade. Bidders shall provide a unit cost per foot for additional borehole
advancement, logging, screening, and sampling in the event that additional drilling footage is required.
In addition to contacting PA One Call, bidders shall assume clearing and sampling the initial five (5) feet
of each boring location using vacuum excavation methods or hand augering. Below the depth of five feet,
each soil boring shall be advanced using direct-push or hollow stem auger / split-spoon sampling
methods. Continuous soil samples shall be collected beginning immediately beneath the asphalt/
concrete surface cover for description of lithologic characteristics, groundwater occurrence, and staining/
odor indicative of petroleum impacts. Hand auger, direct-push, or split-spoon soil core samples shall be
screened in the field using an appropriately calibrated photoionization detector (PID) and standard
headspace methods. One soil sample per boring shall be submitted for laboratory analysis (14 field
samples total). This soil sample shall be collected from the depth interval exhibiting the highest organic
vapor concentration based on PID headspace screening, or, if no elevated organic vapor levels are
measured along the length of a boring and no staining and/or odor are evident, samples shall be obtained
from immediately above the water table surface. If the water table (i.e., saturated soil) is not encountered
during the installation of the boring, the analysis shall be performed on one soil sample from the portion of
the unsaturated zone with highest hydrocarbon impact potential based on the judgment of the selected
consultant. To accommodate the possible need to collect additional soil samples based on field
observations and in order to accommodate the possible need for delineation of the vertical extent of soil
contamination, bidders shall also provide a unit cost per additional soil sample analysis.
Soil samples shall be analyzed for the post-March 2008 PADEP short list of unleaded gasoline
parameters inclusive of 1,2,4- and 1,3,5-trimethylbenzene (TMB). Appropriate quality assurance/quality
control (QA/QC) samples shall also be obtained for laboratory analysis. Based on the analytical results,
the dimensions and volume of remaining source materials, if any, shall be estimated.
Activities under this task shall also include: (i) contacting the PA One Call System, Inc.; (ii) clearing each
soil boring location using a hand auger or vacuum excavation; (iii) professional surveying of the soil
boring locations and elevations for inclusion on the site plan and cross section development; (iv) sealing
each boring with bentonite and asphalt surface patch after completion; and (v) management of drilling
and personal protective equipment wastes in accordance with applicable regulations, guidance, and
directives. Methods and results for this task shall be detailed in the SCR/RAP.
Task 2 – Groundwater Monitoring and Sampling. Under this task, bidders shall provide a firm fixedprice to complete two (2) rounds of groundwater monitoring and sampling to include the 14 functioning
monitoring wells (MW-4 is not functioning) and the two tank field wells (16 wells total). The two sampling
rounds shall be separated by a period of approximately 3 months. The conduct and results of this work
shall be documented in the SCR/RAP. During each sampling event, the depth to groundwater and any
potential separate phase liquid (SPH) shall be gauged before purging and sampling activities are initiated.
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Gauging of Sunoco MW-6 in Littlewood Street shall be included, although groundwater sampling from this
well is not include in this SOW. Each well shall be purged and sampled utilizing standard low-flow
techniques in accordance with the PADEP Groundwater Monitoring Guidance Manual and standard
industry practices. Any well exhibiting more than a sheen of SPH shall not be purged and sampled.
Bidders shall manage equipment decontamination fluids and groundwater generated by the well purging
and sampling activities in accordance with standard industry practices and applicable laws, regulations,
guidance, and PADEP directives.
Groundwater samples shall be analyzed for the post-March 2008 PADEP short-list of unleaded gasoline
parameters (including TMBs) by an accredited laboratory using appropriate analytical methods and
detection levels. Appropriate QA/QC samples shall also be collected and analyzed for the same
parameters. In addition, field measurements and laboratory analyses for natural attenuation parameters
shall be performed during the initial and confirmation sampling events. Field parameters to be measured
for each of the wells shall consist of pH, temperature, specific conductance, dissolved oxygen, and
oxidation/reduction potential (measured in-situ). Laboratory analysis of the following natural attenuation &
treatability parameters shall be conducted on three (3) wells: manganese (total and dissolved), iron (total
and dissolved), ferrous iron, ferric iron, , nitrate nitrogen, total phosphorus, sulfate, total organic carbon,
alkalinity, and microbial plate counts (heterotrophic and gasoline degraders). Preliminary groundwater
data indicate a southeast gradient, therefore bidders shall assume analyzing samples from MW-2 as
representative of a location upgradient of the contaminant plume, from MW-6 as representative of a
location within the core of the plume, and from MW-13 as representative of a location downgradient of the
contaminant plume. Bidders shall also identify a per-well sampling / analytical cost should it be
necessary to select more or fewer wells for natural attenuation & treatability parameters sampling.
Groundwater level measurements obtained from all of the monitoring wells shall be converted to
groundwater elevations for assessing groundwater flow direction and hydraulic gradient. Additional
rounds of groundwater level measurements shall be collected during the course of the site
characterization activities and used to assess natural fluctuations in groundwater elevation and potential
variation in groundwater flow direction over time. A minimum of two (2) additional rounds of groundwater
level measurements shall be performed following completion of the sampling event and prior to
completing the draft SCR/RAP. The two rounds shall be separated by an interval of at least two weeks.
The bidder’s approach to implementing this task shall clearly identify the number of sampling events,
number of wells/samples per event, well purging and sampling method(s), QA/QC measures, purge water
management / disposal methods, analytes, and other key assumptions affecting the bid price.
Task 3 – Aquifer Characterization Testing. In order to establish hydraulic parameters for the shallow
water table aquifer, support potential future contaminant fate-and-transport modeling, and assist with
developing a conceptual site model, bidders shall propose completing single-well aquifer characterization
tests (rising and falling head slug tests) on seven of the 14 existing monitoring wells (MW-3, 5, 6, 7, 8D,
10, and 11). The slug tests will be performed according to accepted industry standards and the data will
be reduced / evaluated using appropriate methods (e.g., Bouwer and Rice slug test solution for
determining the hydraulic conductivity of unconfined aquifers with completely or partially penetrating wells
[1976]).
Bidders shall provide a firm fixed-price cost to conduct the slug tests and reduce / evaluate the data along
with a detailed description of the proposed slug test procedures and the planned techniques for reducing
the data. Documentation of the slug testing methods, results, and conclusions shall be provided in the
SCR/RAP.
Task 4 – Soil Vapor Study. Under this task, bidders shall provide a fixed-price cost for completing a soil
vapor (SV) study. This work was initiated by the previous consultant with the installation of four soil vapor
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sampling points and the performance of one round of soil gas sampling on 6/18/2010. Additional SV
sampling points shall be completed due to the discovery of potentially contaminated soil along the
southern property boundary in proximity to a residential building to the south.
This task shall be conducted in a manner consistent with the requirements, guidance, and decision
matrices in the Land Recycling Program Technical Guidance Manual – Section IV.A.4, Vapor Intrusion
into Buildings from Soil and Groundwater. For the purpose of comparing cost quotes, bidders shall
assume installing and sampling two (2) additional soil vapor monitoring points along the north side of the
2-story brick building located south of the facility. In addition, bidders shall quote an all-inclusive unit
price (installation and sampling) per soil vapor monitoring point should more or fewer monitoring points be
needed or should existing sampling points not be found not functional and in need of replacement. The
newly installed soil vapor monitoring points shall be sampled twice, with each sampling event separated
by a period of at least four (4) weeks. During one of these SV sampling events, the four existing SV
sampling points shall also be sampled. Therefore, bidder should assume a total of eight (8) soil vapor
samples and associated analysis.
Each soil vapor sample shall be collected in pre-certified Summa canisters, which must be fitted with a
properly calibrated regulator to allow an approximate 8-hour draw so that each sample represents an 8hour time-weighted composite. Soil vapor samples shall be submitted to an accredited laboratory for
analysis of post-March 2008 unleaded gasoline short-list constituents using appropriate analytical
methods and detection levels. Soil vapor samples shall be analyzed by method TO-15. Appropriate
QA/QC samples shall also be collected and analyzed for the same constituents. The methods and
results for the soil vapor study shall be described in the SCR/RAP along with any recommendations
regarding the necessity for an expanded vapor intrusion assessment inclusive of indoor air quality
sampling, as appropriate.
Task 5 –Constant-Rate & Vacuum-Enhanced Pumping Test. The bidder shall provide a fixed-price
cost to conduct a constant-rate and vacuum-enhanced pumping test and evaluate the test data. The
pumping test data shall be used to estimate the sustainable yield under gravimetric head and vacuum
enhanced conditions and provide the shallow bedrock aquifer effective hydraulic conductivity and other
parameters as data input to the Remedial Alternatives Analysis (RAA) under Task 7. Raw data from the
pumping test shall be reduced using appropriate techniques and the test methods and conclusions shall
be described in the SCR/RAP.
In its proposal, each bidder shall specify the extraction well and observation wells to be used for the
pumping test considering the network of existing wells and the available site background information. It is
suggested that the extraction well be MW-3, however a bidder may select a different extraction well and
provide rationale for the selection.
An aquifer step-drawdown (or stepped-rate) test shall first be conducted within the extraction well to
estimate a sustainable flow rate for the pumping test. Note: Should the step test indicate the sustainable
yield is too low to provide a reasonable pump test, other site well(s) shall be step tested to locate a better
candidate for the constant-rate test. During the stepped-rate test, groundwater levels in the extraction
well and surrounding observation wells (MW-8D, MW-5, MW-6, MW-7, MW-10 and MW-11) shall be
monitored. After pumping for the stepped-rate test has been discontinued, the extraction well and
observation wells must be monitored until they return to pre-pumping static conditions.
Following the stepped-rate test, a constant-rate 8-hour (minimum pump time) pumping test shall be
conducted. Before beginning the test, groundwater levels shall be monitored over a minimum 24-hour
period within the selected extraction well and all observation wells to identify natural background
fluctuations. During the pumping test, groundwater levels in the extraction well and the surrounding
observation wells (MW-8D, MW-5, MW-6, MW-7, MW-10 and MW-11) shall be continuously monitored.
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After the well has been pumped for a minimum period of 8 hours, a vacuum of at least 60 inches of water
shall be simultaneously applied to the pumping well head and maintained for at least 1 hour. During this
time, the selected consultant shall evaluate the extent to which the applied vacuum increased sustainable
yield and hydraulic responses in surrounding wells.
After the vacuum enhanced pumping evaluation is complete, the test operations shall be terminated and
the wells allowed to recover. During the recovery phase, groundwater levels in the extraction well and all
observation wells will be monitored until it is determined that recovery within the extraction well has
attained at least 90 percent of the original static groundwater level.
Monitoring of the selected extraction well and observation wells shall be performed using electronic
pressure transducers and data logging equipment. Extracted groundwater flow rate and cumulative
volumetric totals shall be metered and recorded regularly within each hour of the pilot study operations.
Additionally, the bidder shall assume that extracted groundwater will be containerized on-site initially and
then transported offsite for proper disposal at a permitted facility. Unless its research suggests otherwise,
bidders shall assume the existing groundwater analytical data can be used for waste disposal
characterization purposes.
Task 6 – Soil Vapor Extraction Pilot Study. A one-day soil vapor extraction (SVE) pilot study shall be
conducted to evaluate the technology’s feasibility and to provide system design parameters should the
pilot testing confirm SVE is a potentially effective means of addressing residual soil impacts outside of
previously excavated areas. The pilot study shall be conducted in undisturbed overburden soils
sufficiently outside the previously excavated areas to ensure that the test will not be affected by the
excavation backfill material. The SVE pilot study shall be conducted in one of the areas where residual
soil impacts are suspected (i.e., at the dispenser or area in the “15 ft alley” bordering the property to the
south, as indicated on Figure 6).
The existing site monitoring wells are generally cased through the overburden, therefore, one designated
2-inch diameter extraction well and three 2-inch diameter vacuum influence monitoring wells shall be
installed for the pilot testing. Distances between the designated extraction well and each of the influence
monitoring wells shall be measured and reported with the pilot study results. Each of the four (4) wells
shall have screens set to correspond to the “stained sand layer”16 present at depths of approximately 18
to 21 along the south property line (well screens are suggested to be installed from 11 feet to 21 feet
below grade). The annular space above the screens shall be well sealed to prevent short-circuiting
through the bore holes. The extraction well shall be installed within the selected test area in a location
where maximum residual soil contamination can be anticipated in the soil but a minimum of 10 feet from
the former excavation. The three influence monitoring wells shall be installed at distances of 10, 20 and
30 feet from the designated extraction well.
The SVE pilot study shall:
1. Use the PID readings in extracted soil vapors from each location to help evaluate the distribution
of overburden impacts in the test area;
2. Determine the vacuum / vapor yield relationship at each of the four test well locations;
3. Measure the capacity to induce soil vapor flow / pneumatic responses at various distances from
the extraction test well; and
4. Determine VOC mass recovery potential from the extraction test well.

16

Refer to file named “20101014_Interim_Remediation_Report1 (text,tables,fig_only)”, Section 11.0.
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The pilot testing blower shall have a minimum vacuum generation / operational capacity of 80 inches of
water at 40 SCFM. Flow shall be measured in units of standard cubic feet per minute and baseline &
influence vacuums shall be measured down to the nearest 0.01 inches of water.
Prior to beginning the pilot testing, the depth to groundwater (if present) and baseline vacuum / pressure
shall be measured in all 4 pilot study wells. The pilot testing shall then proceed by removing soil vapor
from the designated extraction well in two sequential steps. During Step 1, a moderate vacuum (e.g., 40
inches H20, as measured at the well head) will be applied to the extraction well and sustained for
approximately two hours. During Step 2, the well head vacuum will be increased to approximately 80
inches of water or the maximum attainable and maintained for an additional two hours. Measurements
that shall be conducted during each step of the pilot testing shall include: 1) extracted vapor flow rate that
shall be converted to standard cubic feet per minute; 2) changes in extracted soil vapor contaminant
concentrations in parts per million (using a PID); and 3) pneumatic influence at the three surrounding
influence vacuum wells. At the conclusion of each of step, a sample of the extracted air shall be collected
and sent to the laboratory for VOC analysis mass per volume units (e.g., ug/m3). The laboratory shall
report concentrations of individual PADEP short-list constituents for unleaded gasoline and total
hydrocarbons. The location of the laboratory sampling point on the pilot system set-up shall be consistent
with where the extracted air flow PID measurements are taken.
Once Steps 1 and 2 have been completed and subsurface vacuum conditions have returned to
background, the blower shall be connected in turn to each of the 3 influence monitoring points. While
connected to each influence monitoring point, the blower shall be operated at maximum attainable
vacuum for approximately ½-hour. During this time, the extracted soil vapors shall be measured for flow
rate (yield), VOC concentration (using a PID), and influence vacuums. Additionally, influence vacuums
shall be measured at each of the other influence monitoring wells.
As a final step in the vapor extraction pilot testing, the blower shall be temporarily connected to the riser
pipe for the slotted piping placed along the southern and western perimeter of the former 21-ft-deep
excavation and operated at maximum achievable vacuum for 1 hour. During this time, the extracted soil
vapors shall be measured for flow rate (yield), and VOC concentration (using a PID) and influence
vacuums. Additionally, influence vacuums shall be measured at each of the four (4) SVE pilot test wells
installed (extraction and vacuum influence).
During the pilot testing, extracted soil vapors shall be treated using granular activated carbon (GAC) prior
to discharge to the atmosphere or otherwise handled to comply with PADEP requirements, regulations,
guidance and directives.
The pilot study data shall be evaluated to estimate (a) the effective radius of influence; (b) the initial VOC
contaminant mass recovery rate potential; and (c) soil vapor extraction rate that can be expected relative
to an optimal applied vacuum. All SVE pilot study data and analyses shall be presented and written up in
narrative form and included in the SCR/RAP report.
Task 7 – Prepare a Draft and Final Combined SCR/RAP. Upon completing Tasks 1 through 6
described above, the selected consultant shall prepare a combined SCR/RAP in draft form for review and
comment by the Solicitor and PAUSTIF. This combined SCR/RAP shall contain all necessary information
required under 25 PA Code §§245.309, 245.310, and 245.311. Each bidder’s project schedule shall
provide two weeks for Solicitor and PAUSTIF review of the draft document. The final SCR/RAP shall
address comments received from the Solicitor and PAUSTIF on the draft report before it is submitted to
the PADEP for its review.
The SCR/RAP shall document, describe, and evaluate all findings provided from Tasks 1 through 6 above
and incorporate information and data from the previous site documentation as the selected consultant

Page 12 of 22

Request for Bid
PAUSTIF #2009-0070(S)
Zozos Citgo
Pittsburgh, PA
July 7, 2011
deems appropriate. The bid shall also include any additional background research necessary to support
the site characterization, including:







Determining regional and local geology, hydrogeology, and hydrology;
Evaluating the potential for contributing offsite sources of contamination (e.g., leaking UST
sites);
Investigating whether a local groundwater use ordinance exists;
Identifying potential sensitive receptors;
Researching local groundwater use and identifying the nature / location of any public and
private water supplies within a ½-mile radius of the site;
Identifying buried utilities at the facility and on surrounding parcels that may serve as
preferential contaminant migration pathways.

This task shall also include development of a complete conceptual site model (CSM) for the site and
vicinity based on an evaluation of historical site characterization data and the results from the site
characterization tasks outlined above. Information considered in developing the CSM shall consist of, but
not necessarily be limited to, stratigraphic and lithologic characteristics / relationships, groundwater
elevations and flow direction, hydrogeologic controls on groundwater movement and contaminant
transport, intrinsic aquifer parameters, and the distribution of hydrocarbon contaminants in soil and
groundwater. The conceptual hydrogeologic / contaminant model shall be presented in the SCR/RAP.
The SCR/RAP document shall present a detailed, comprehensive and meaningful Remedial Alternatives
Analysis (RAA) considering technical, cost, and schedule considerations that presents a description of at
least three leading viable and cost effective options for remediation (if necessary) and site closure to the
selected cleanup standard. The RAA should consider how the slotted piping placed along the perimeter
of the former excavation may or may not be used for SVE, bionutrient infiltration / recirculation or other
purposes.
The SCR/RAP document shall also: (a) contain all necessary figures, tabulated data, and appendices; (b)
reference the selected remedial goal for soil and groundwater; (c) discuss the recommended site closure
strategy and its viability for achieving the remedial goal within a reasonable time frame; and (d) identify
the proposed point-of-compliance monitoring wells. The SCR/RAP shall be signed and sealed by a
Professional Geologist and a Professional Engineer registered in the Commonwealth of Pennsylvania.
Contingency Cost Adder #1 - Soil Stockpile Analytical Testing (lump sum fixed price)
The Solicitor intends to pursue (independent of the SOW that is the subject of this RFB) facility renovation
work that may include replacement of dispensers, product conveyance lines, and USTs. Where
installation of the new equipment requires removal of soils the Solicitor believes to be excessively
contaminated, the Solicitor may elect to stockpile the excessively contaminated soils on the property for
testing. Should testing of these soils determine that the stockpiled soil does not meet PADEP clean fill
requirements for on-site re-use, the successful bidder will be responsible for disposal-facility application /
acceptance, loading, transportation, and disposal of the stockpiled excessively contaminated soil at the
selected facility.
To assess whether or not Solicitor-stockpiled soil from site improvement work is excessively
contaminated (i.e., soil pile does not meet the clean fill requirements for on-site reuse), the consultant
shall provide a lump sum cost for the requisite PADEP sampling and laboratory analyses (see “DEP
Technical Document, Closure Requirements for Underground Storage Tank Systems, Effective 4/1/1998
”) along with written conclusions delivered to ICFI / USTIF and Solicitor. Bidders shall assume that the
soil stockpile sampling will need to be completed in a reasonably timely manner shortly after Solicitor has
completed facility improvement excavation work. Laboratory analyses shall be standard turnaround time.
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Contingency Cost Adder #2 – Soil Loading, Transportation, and Disposal (unit fixed price - $ / ton)
The total mass of any contaminated soil that may need to be removed from the site cannot be quantified
at this time; therefore, two different unit costs for this work shall be provided by the bidders for loading,
transportation, and disposal of excessively contaminated soils, depending on amount of stockpiled soil.17
A unit price ($/ton) shall be provided if the stockpiled soil mass amounts to 30 tons or less and a separate
unit price ($/ton) shall be provided for stockpiled soil mass amounts to more than 30 tons.

4. TYPE OF CONTRACT / PRICING
The Solicitor wishes to execute a mutually agreeable, firm, fixed-price, not-to-exceed contract for the
SOW addressed by Tasks 1 through 7. A sample Fixed-Price Agreement is included as Attachment 2.18
Although the Fund will not be a party to this Agreement, it will facilitate the process of getting the FixedPrice Agreement in place.
As noted earlier, a bidder’s response to this RFB Solicitation means it has accepted all the
contractual terms unless explicitly stated to the contrary in its bid response. Therefore, if a bidder
seeks changes to the Fixed-Price Agreement, these changes are to be specified in the submitted bid
response. Please note that any requested changes must be agreed upon by both the Solicitor and the
PAUSTIF and subsequently included in the executed Fixed-Price Agreement.
Each bid is to identify unit cost rates for labor, other direct costs, and equipment, as well as proposed
mark-ups on other direct costs and subcontracted services for Tasks 1 through 7. The by-task, bysubtask, and unit price quotes are to be entered into the Cost Tabulation Spreadsheet / Standardized Bid
Format included as Attachment 3 to this RFB (this table is also included among the accompanying
electronic files). Please note that the total fixed-price bid must include all costs, including those cost
items that the bidder may regard as “variable”, i.e., these variable cost items will not be handled outside
of the Total Fixed Price quoted for the SOW. Finally, please also note that referencing extremely narrow
or unreasonable assumptions, special conditions, and exemptions may make the bid response too
difficult to evaluate and may result in the bid response being deemed “unresponsive.”
Payment Milestones. Table 2 below illustrates the approximate timing expected for completion of
respective milestone tasks and milestone payouts. Actual milestone payments will occur only after
successful and documented completion of the work defined for each milestone. Payment milestones
under the Fixed-Price Agreement shall be broken out as follows:


Milestone A – Source Soil Delineation (Task 1).



Milestone B – Groundwater Monitoring and Sampling (Task 2).



Milestone C – Aquifer Characterization Testing (Task 3).



Milestone D – Soil Vapor Study (Task 4).



Milestone E – Constant-Rate and Vacuum Enhanced Pumping Test (Task 5).



Milestone F – Soil Vapor Extraction Pilot Study (Task 6).

17

Full documentation of unit cost work will need to be provided for reimbursement of these costs (e.g., waste disposal facility weigh
tickets).
18

The selected consultant will be provided an electronic copy of the sample contract in Word format to allow contractspecific information to be added.
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Milestone G – Prepare a Draft and Final SCR/RAP (Task 7).
TABLE 2 – SAMPLE MILESTONE COMPLETION / PAYMENT SCHEDULE

Estimated
Milestone
Timing,
Month After
Contract
Award
1
2

Milestone1

Source Soil Delineation; Groundwater Monitoring and Sampling (1)
Aquifer Characterization Testing; Soil Vapor Study
Constant-Rate and Vacuum Enhanced Pumping Test;
Soil Vapor Extraction Pilot Study

A, B1
C, D

4

Groundwater Monitoring and Sampling (2)

B2

5

Prepare a Draft and Final SCR/RAP

G

3

1.

SOW Activities Anticipated / Completed for that Month

E, F

Each bidder should modify this sample Milestone Completion / Payment Schedule to reflect its proposed task
schedule, as long as the proposed schedule meets the deliverable deadlines specified in Section 3 of this RFB.

Please note that the selected consultant’s work may be subject to ongoing review by the PAUSTIF or its
representatives to assess whether the proposed and completed work and the associated costs are
reasonable, necessary, and appropriate. In order to facilitate review and reimbursement of submitted
invoices by PAUSTIF, project costs shall be invoiced following the task structure specified in the bid
response submitted by the selected consultant. Tracking incremental and cumulative costs by task will
also be required to facilitate invoice review.
Unless otherwise noted by the bidder, each bid response received is required to be good for a period of
up to 120 days after its receipt. The quoted unit costs will be good for the duration of the period of
performance cited in the Fixed-Price Agreement.
5. ADDITIONAL BID PACKAGE REQUIREMENTS
Each submitted bid response must include the following:


A reasonable demonstration that the bidder: (i) understands the objectives of the project,
(ii) offers a reasonable approach for achieving those objectives efficiently, and (iii) has
reviewed the existing site information provided in or attached to this RFB Solicitation
Package.



Provide an answer to the following questions regarding the bidder’s qualifications and
experience:


How many Chapter 245/250 sites has your company closed (i.e., obtained a
Release of Liability under Act 2) in Pennsylvania?



How many Chapter 245/250 sites has your company or the proposed PAlicensed Professional Geologist (P.G.) and Professional Engineer (P.E.)
closed (i.e., obtained a Release of Liability from the PADEP) under either
the SHS and/or the Site Specific Standard? [NOTE: The Solicitor requires
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the work described herein to be completed under the responsible care and
directly supervised by a P.G. and P.E. consistent with applicable regulations
and licensing standards.]


Whether there were or were not circumstances consistent with the
cancellation provision of a signed contractual agreement, and has your firm
ever terminated work under a fixed-price or pay-for-performance contract
before attaining all of the project objectives and milestones? If yes, please
list and explain the circumstances of each such occurrence.



A complete firm fixed-price cost bid for Tasks 1 through 7 by completing the bid cost
tabulation spreadsheet provided in Attachment 3 (included among the accompanying
electronic files) following the SOW task structure specified herein.



A description and discussion of all level-of-effort and costing assumptions.



Indicate whether the bidder accepts the proposed contract / terms and conditions (see
Attachment 2) or has provided a list of requested changes to the Fixed-Price Agreement.



Provide a statement of applicable / pertinent qualifications, including the qualifications of
any proposed subcontractors (relevant project descriptions are encouraged).



Identify the proposed project team and provide resumes for the key project staff,
including the proposed Professional Geologist and Professional Engineer of Record who
will be responsible for endorsing work products prepared for PADEP review and
approval.



Provide a task-by-task description of the proposed technical approach. If this task-bytask description fails to address a specific requirement of this RFB, it will be
assumed that the bidder has accepted all the requirements specified herein by
task.



Identify and sufficiently describe subcontractor involvement by task (if any).



Provide a detailed schedule complete with specific by-month dates for completing the
proposed SOW, inclusive of reasonable assumptions regarding the timing and duration of
client, PAUSTIF, and PADEP reviews needed to complete the SOW. Details on such
items as proposed meetings and work product submittals shall also be reflected in the
schedule of activities.



Describe your approach to working with the PADEP from project inception to site closure.
Describe how the PADEP would be involved proactively in the resolution of technical
issues and how the PADEP case team will be kept informed as to project status.



Describe how the Solicitor and ICFI / PAUSTIF will be kept informed as to project
progress and developments and how the Solicitor will be informed of, and participate in,
evaluating potential alternatives / tradeoffs with regard to the SOW herein.

6. MANDATORY PRE-BID SITE VISIT
On July 26, 2011, the Technical Contact will conduct a mandatory pre-bid site tour for a limited number
of participants per firm at the subject property starting at 10AM. Please inform the Technical Contact at
least three (3) business days in advance of this date as to the number of participants attending from your
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firm. Again, any firm that does not attend this mandatory pre-bid site tour will not be eligible to
submit a bid response.
Questions will be entertained as part of the pre-bid site tour and every attempt will be made to answer
questions at that time. However, all questions and the responses provided during the site visit will also be
distributed in writing to the attendees after the tour, as will the answers to any non-proprietary questions
submitted in writing after the pre-bid site tour has been concluded. Consequently, bidders are strongly
encouraged to ask clarifying questions sufficient to minimize the number of assumptions, special
conditions, and exemptions referenced in the submitted bid response.19 Questions will be accepted up
to close of business (5 p.m.) August 4, 2011. Again, please note that referencing extremely narrow or
unreasonable assumptions, special conditions, and exemptions in a bid response may make the bid
response too difficult to evaluate and may result in the bid response being deemed “unresponsive.”

19

The list of assumptions, special conditions, or exemptions will be discussed with the Solicitor. As part of that
discussion, the PAUSTIF may advise the Solicitor that certain assumptions, special conditions, or exemptions that
are likely to generate change orders may be the financial responsibility of the Solicitor if the change order involves
non-reimbursable activities.
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ATTACHMENT 1
Relevant Project Documents
Filename:

Document:

Figure 1 - USTs closed April 1993

Figure 2 - 1988 map ICFSRW report

Figure 3 - ESC map 1988

Figure 4 - SV sampling points and SVE piping access
points
Figure 5 - Soil_Excavation_Map
Figure 6 – Investigation Locations
19880201_ICF-SRW_Report
19880908_ESC_Report
19900801_UST_registration
19930000_Storage_Tank_Data_System_screen

Figure from UST closure report (UST
Closure Request) , Petroleum Industry
Consultants, 6/7/1993
Figure from ICF/SRW Letter Report,
Subject: Groundwater Monitoring Wells,
2/1/1988
Figure from Letter Report, Site
Assessment, Boron Service Station,
Earth Sciences Consultants, Inc,
9/8/1988
Figure showing existing soil vapor
sampling points and existing access
points to perforated piping
Figure from UEG’s report titled Interim
Remedial Action Report, Soil Excavation,
October 2010
Figure showing work locations for Tasks
1, 5, and 6
ICF/SRW Letter Report, Subject:
Groundwater Monitoring Wells, 2/1/1988
Letter Report, Site Assessment, Boron
Service Station, Earth Sciences
Consultants, Inc, 9/8/1988
Registration of Storage Tanks form,
received 8/1/1990
Department printout showing UST
installation and registration information

19930607_UST_Closure_Rpt

UST Closure Report, 6/7/1993

19930616_Amended_UST_registration

Amended UST registration, 6/16/1993

20071109_Sunoco_RACR_Facility_ID_02-30624
20090414_Phase_I_ESA
20090424_NORR
20090427_Phase_II_ESA

Remedial Action Completion Report for
the Sunoco facility to the north, April
2007
Phase I Environmental Assessment,
Flynn Environmental, Inc., 4/14/2009
Notification of Reportable Release,
4/24/2009
Phase II Environmental Assessment,
Flynn Environmental, Inc., 4/27/2009

20091112_Soil_Boring_Logs_SB-1_through_8

Boring logs for SB-1 through SB-8

20091112_Soil_Sampling_laboratory_analytical_results

Laboratory analytical reports for soil
borings SB-1 through SB-8
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20091211_Soil_analytical_results_MW-1,2.3,4
20091215_Laboratory analytical reports GW samples
collected 12-15-2009
20100120_Laboratory analytical reports GW samples
collected 1-20-2010
20100309_Soil_analytical_results_MW-6,7,8
20100323_Laboratory analytical reports GW samples
collected 3-23-2010
20100412_Current_Site_Plan

Laboratory analytical reports for soil
samples collected 12/1 – 12/4/2009
Laboratory analytical reports for
groundwater samples collected
12/15/2009
Laboratory analytical reports for
groundwater samples collected
1/20/2010
Laboratory analytical reports for soil
samples collected 3/9 – 3/10/2010
Laboratory analytical reports for
groundwater samples collected
3/23/2010
Site survey by Tait Engineering

20100423_Laboratory analytical reports GW samples
collected 4-23-2010
20100618_Soil_Gas_laboratory_analytical_results
20100810_Laboratory analytical reports GW samples
collected 8-10-2010
20100819_Soil_analytical_results_MW-9
20100820_Soil_analytical_results_MW-10,11
20100903_Laboratory analytical reports GW samples
collected 9-3-2010
20101014_Interim_Remediation_Report1
(text,tables,fig_only)

20101014_Interim_Remediation_Report2 (analytical
reports)
20101014_Interim_Remediation_Report3 (maps and
photos1)
20101014_Interim_Remediation_Report4 (photos2)
20110113_Soil_analytical_results_MW-12,13,14,15
20110209_1Q_2011_laboratory_analytical_results

20110209_Groundwater_Elevation_Data
20110209_Groundwater_Gradient_Map

Laboratory analytical reports for
groundwater samples collected
4/23/2010
Laboratory analytical reports for four soil
gas samples collected 6/18/2010
Laboratory analytical reports for
groundwater samples collected
8/10/2010
Laboratory analytical reports for soil
samples collected 8/19/2010
Laboratory analytical reports for soil
samples collected 8/20/2010
Laboratory analytical reports for
groundwater samples collected 9/3/2010
Interim Remedial Action Report, Soil
Excavation, United Environmental
Group; includes text, tables, and the only
figure
Interim Remedial Action Report, Soil
Excavation, United Environmental
Group; includes laboratory analytical
reports only
Interim Remedial Action Report, Soil
Excavation, United Environmental
Group; Maps and photographs
Interim Remedial Action Report, Soil
Excavation, United Environmental
Group; photographs
Laboratory analytical reports for soil
samples collected 1/11 – 1/13/2011
Laboratory analytical reports for
groundwater samples collected 2/910/2011
Summary table including well casing
elevation and depth to groundwater
measurements through 2/9/2011
Groundwater gradient map for 2/9/2011
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Request for Bid
PAUSTIF #2009-0070(S)
Zozos Citgo
Pittsburgh, PA
July 7, 2011

20110209_GW_analytical_summary_thru_10-15-11
20110209_Well_boring_logs
20110211_Current_Site_Plan_with_MW-12,13,14,15

Summary table including groundwater
analytical results for samples collected
through 10/15/2011
Well boring logs and well installation
records
Site map showing MW-12,13,14,15
locations

20110211_Current_Site_Map

Site map

20110211_Map_showingPVC_piping_access_points

Map showing location of 4 existing soil
vapor sampling points and the access
point to installed perforated PVC piping
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Zozos Citgo
Pittsburgh, PA
July 7, 2011

ATTACHMENT 2
Fixed-Price Agreement
(This agreement has been provided in an electronic form that does not permit modifying the
agreement. An electronic version of the agreement that will allow for tracking modifications will
be provided to the selected consultant at the appropriate time.)
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Pittsburgh, PA
July 7, 2011

ATTACHMENT 3
Standardized Bid Format
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