Request for Bid
Glassmart Food Stores #12
North Apollo, PA 15673
PAUSTIF CLAIM #99-0200(M)

COMPETITIVE BID SOLICITATION FOR
THE COMPLETION OF A SITE CHARACTERIZATION REPORT AND A
REMEDIAL ALTERNATIVES EVALUATION
Glassmart Food Stores #12
2232 River Road
North Apollo, PA 15673
PADEP FACILITY ID #03-03881
PAUSTIF CLAIM #1999-0200(M)
October 25, 2011
The Pennsylvania Underground Storage Tank Indemnification Fund (PAUSTIF) on behalf of the
claimant for the above referenced claim is soliciting bidders for a fixed price contract project.
Specifically, this Request for Bid (RFB) is seeking qualified firms to prepare and submit a fixed
price proposal to complete a Site Characterization Report (SCR) and a remedial alternatives
evaluation for the Glassmart Food Stores #12 in North Apollo, Pennsylvania (Site). A petroleum
release to both soil and groundwater has been confirmed at the Site and a SCR is still needed to
meet the Pennsylvania Department of Environmental Protection (PADEP) characterization
requirements. The Solicitor has an open claim (Claim #1999-0200(M)) with the PAUSTIF and
the work outlined in this RFB will be completed under this aforementioned claim.
Reimbursement of Solicitor-approved reasonable, necessary and appropriate costs (within claim
limits) for the work described in this RFB will be provided by PAUSTIF.
This RFB includes five (5) major components with subtasks presented in an outline format for
cost analysis and implementation. The fixed costs proposed by the consultant bidder shall be
based on the scope of work provided in the RFB. Expenses in excess of the quoted price for the
contract shall be the consultant’s responsibility. The scope and budget for any identified out of
scope activities must be pre-approved to be eligible for payment. Any costs associated with
deviations from the scope that did not receive prior approval from the solicitor and PAUSTIF, or
its representatives, will not be reimbursed.
Specifically, this RFB seeks competitive bids from qualified consultants to complete additional
characterization activities, prepare an appropriate SCR, evaluate potential remedial strategies,
and facilitate progress towards site closure in a timely, efficient, and cost effective manner.
Should your company elect to respond to this RFB Solicitation, one (1) hard copy and one (1)
electronic copy (on CD) of the signed bid package must be sent to the attention of the ICF
Representative at the address provided in the RFB. The signed response (electronic and
hardcopy) to this RFB must be provided to the ICF International (ICF) Representative, at
the address provided in the RFB, no later than close of business (5 p.m. EST) on December
1. 2011. In addition, the outside of the package must be clearly labeled with “Bid – Claim #19990200(M)”. Please note that ICF and PAUSTIF will no longer be accepting the electronic version
via email and that the signed bids (electronic and hardcopy) for this RFB must be received at the
ICF office no later than close of business (5 p.m. EST) on the provided deadline for the
submitted bid to be considered. To reiterate, no bid responses should be emailed to the ICF
Page 1 of 22

Request for Bid
Glassmart Food Stores #12
North Apollo, PA 15673
PAUSTIF CLAIM #99-0200(M)

representative. The electronic version must be provided on CD and delivered with the
hard copy to the ICF representative by the provided deadline. Please note that the entire
electronic submission needs to be included in one comprehensive PDF file, rather than split
over multiple files.
On behalf of ICF and PAUSTIF, the Technical Contact will assist the Solicitor in evaluating the
bids but the Solicitor will ultimately choose with whom to negotiate the mutually agreeable
contract. The bid evaluation will consider, among other factors, total bid cost, unit costs,
schedule, qualifications, and contract terms and conditions (no priority or relative weighting is
implied by the order of these factors). The Solicitor anticipates informing the selected consultant
with an approval to proceed within twelve (12) weeks of the bid response deadline. Please note
that when the contract is in place with the consultant selected by the Solicitor, all other firms
submitting bid packages will be notified that the contract was awarded.
SOLICITOR AND TECHNICAL CONTACT INFORMATION
ICF Representative

Technical Contact

Mr. Gerald Hawk
ICF International
4000 Vine Street
Middletown, PA 17057
Email: ghawk@icfi.com

Mr. Mark Bedle
B&B Diversified Enterprises, Inc.
PO Box 16
Barto, PA 19504
Telephone: (610) 845-0640
Fax: (610) 845-0650
Email: mbedle@bbde.com

NOTE: All questions regarding this RFB solicitation and the subject site conditions must be
directed to the Technical Contact and submitted in writing with the understanding that all
questions and answers will be provided to all bidders. If questions are to be submitted via email,
please note the following in the subject line of the email: Glassmart Food Stores #12 RFB
Questions Claim No. 1999-0200(M). Bidders must neither contact nor discuss this RFB
Solicitation with the Solicitor, PAUSTIF, or ICF International unless approved by the Technical
Contact. Bidders may discuss this RFB solicitation with subcontractors and vendors to the extent
required for preparing the bid response.
NOTE: Submitted bid responses are subject to Pennsylvania’s Right-to-Know Law.
SITE LOCATION, OPERATION, AND BACKGROUND INFORMATION
Site Address
Glassmart Food Stores #12
2232 River Road
Apollo, PA 15613
Kiskiminetas Township, Armstrong County
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Site Location and Operation Information
The Site is currently operated as a Citgo retail gasoline station and convenience store. The Site is
located on PA Route 66 (River Road) near the intersection with Glorietta Hill Road in Apollo,
Pennsylvania. The Site is occupied by a one-story building of slab on grade construction and two
(2) fuel dispensing islands with overhead canopies. Four (4) USTs were excavated and removed
from the Site in 1999 and replaced with six (6) new UST’s installed in two (2) separate UST
fields at the Site. The surrounding properties are a mix of residential and commercial properties.
The closet body of water is the Kiskiminetas River which is located approximately 100 feet west
of the Site across River Road. A Site Location Map and a Site Plan are provided as Figures 1 and
2, respectively.
Site Background Information
On February 28, 1996, Tri State Tank Testing, Inc. (Tri State) conducted tightness tests on the
three (3) 4,000 gallon unleaded gasoline USTs and one (1) 4,000 gallon diesel fuel UST and
associated product lines located at the Site. The tightness tests revealed no leaks were present in
the UST system during both the event.
An additional tank tightness testing event was conducted by Tri State from May 27, 1998 to June
1, 1998. Tri State’s report from the testing indicates that all subject gasoline tanks/lines passed
with the exception of the product line associated with the Midgrade which was “not tested – not
in use due to previous leak.”
On August 3, 1998, American Geosciences, Inc (AGI) sent a letter to Mr. Del Cromie of
Glassmere containing the results of a subsurface investigation AGI conducted at the Site on June
4, 1998. The letter is included in Attachment 1. A summary of the letter is as follows:
(AGI) advanced a total of five (5) soil borings (TB-1 through TB-5) in the area of the
diesel UST. The diesel UST had been out of use for several years. Soil borings TB-1,
TB-3, TB-4 and TB-5 were advanced to a total depth of 17 ftbg (feet below surface
grade). Groundwater was encountered in borings TB-1, TB-2, TB-3 and TB-5 at depths
ranging from 13 to 15 ftbsg. Petroleum odors and elevated PID readings were present in
borings TB-1 (6 – 17 ftbsg), TB-2 (12 – 15 ftbsg) and TB-4 (3 – 6 ftbsg). One (1) soil
sample was collected from TB-1 (6 to 8 ftbsg) and one (1) soil sample was collected from
TB-3 (9 to 11 ftbsg). The samples were submitted for laboratory analysis of PADEP
diesel parameters: benzene, cumene, ethylbenzene, naphthalene, toluene, fluorine and
phenanthrene. The laboratory analytical results indicated no compounds of concern
(COC) above the applicable PADEP Statewide Health Standards (SHS).
Soil Boring TB-2 was advanced to a total depth of 30 ftbg in order to install a temporary
groundwater monitoring well (TW-1). The temporary well was constructed of two-inch
PVC with a screen interval of 20 to 30 ftbsg. Three (3) gallons of water were purged
from TW-1 prior to sampling. A groundwater sample from TW-1 was submitted for
laboratory analysis of benzene, toluene, ethylbenzene, naphthalene, and cumene. The
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laboratory analytical results for groundwater indicated the presence of benzene and
naphthalene. Benzene was detected at a concentration of 5.6 ug/L, which is slightly
above the Medium Specific Concentration (MSC) of 5 ug/L. All other parameters were
below laboratory detection limits.
On January 29, 1999 UST closure activities were conducted at the Site by Shelving Installation
Services, Inc. (SIS). Three (3) 4,000 gallon unleaded gasoline USTs and one (1) 4,000 gallon
diesel fuel UST and associated product lines were removed from the Site for disposal. The
gasoline tanks were identified as Tanks 001, 002 and 003. The Diesel tank was identified as tank
004. The location of the former UST field is identified on Figure 2.
On April 5, 1999, six (6) new USTs were installed at the Site. The new USTs are identified as
tanks 005 through 010. Soil vapors were detected at the Site during soil excavation activities. A
verbal Notification of Reportable Release (NORR) was reported to the PADEP on April 5, 1999.
A written notification of the release was submitted to the PADEP on April 6, 1999.
A UST closure report was prepared by SIS and dated April 6, 1999. Key points made in the
UST Closure Report are as follows:
• Three (3) 4,000 gallon unleaded gasoline USTs and one (1) 4,000 gallon diesel
fuel UST and associated product lines were removed from the Site for disposal.
The gasoline tanks were identified as Tanks 001, 002 and 003. The Diesel tank
was identified as tank 004.
• The condition of the Site is described as “currently closed and demolished for
new installation, previously a gas station for many years.”
• The USTs were emptied prior to removal.
• The gasoline tanks and product lines “were in good shape. (The diesel tank) was
not in good shape and had been out of operation for several years.”
• SIS states that no obvious contamination was found during UST removal
activities but that contamination was encountered during the installation of the
new tanks.
• All excavated materials removed from the excavation were used as backfill once
the tanks were removed from the ground.
• Product lines were removed and no leaks or holes were observed.
• Three (3) soil samples were collected from beneath each UST and sent for
laboratory analysis of benzene, toluene, ethylbenzene, xylene (BTEX), MTBE,
naphthalene and cumene. All of these COC were detected in the soil beneath the
USTs. COC detected above their respective PADEP SHS were benzene and
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MTBE in sample 1A, MTBE in sample 1B and benzene in sample 1C.
Locations of the soil samples can be viewed on the Figure in the UST Closure
Report found in Attachment 1.
In July 2008, the current property owners had a Phase I Environmental Site Assessment (Phase I)
completed for the Site. The report completed as part of the Phase I activities discussed the 1999
release as follows:
“The documented 1999 release of a hazardous substance at the site is considered a REC.
The PADEP has issued a low priority status of “inactive” for the site; however, benzene
and MTBE were identified in soil confirmation samples at levels above state standards in
1999 and there is no further documentation available for the site within the PADEP files
or Superior’s files.”
Based on the information included in the Phase I report, the current property owner had a Phase
II Environmental Assessment (Phase II) completed in 2010. The Phase II investigation included
the advancement of five (5) soil borings and the construction of temporary monitoring wells in
three (3) of the borings. Both soil and groundwater samples were collected during the
investigation and the results indicated the presence of petroleum hydrocarbon above the
applicable PADEP standards in soil and groundwater. The results are summarized in the Phase II
Report included in Attachment 1.
Bidders are directed to the pertinent available documentation (including reports, figures,
correspondence and analytical data) that has been provided in Attachment 1 for additional site
background details.
PROPOSED SCOPE OF WORK
The scope of work has been prepared using the guidelines of Pennsylvania Code Title 25,
Chapter 245 (The Storage Tank and Spill Prevention Program) and Chapter 250 (The Land
Recycling Program). There are several key elements that must be completed in order for the
approach outlined in this RFB to be successful. The critical elements include the following:
•

Prepare the appropriate project guidance documents;

•

Complete a full Sensitive Receptor Survey (SRS);

•

Complete a site survey, map the important features of the Site and evaluate groundwater
flow (Please note that a digital version of the map is not available and as such will not be
provided to the winning consultant);

•

Conduct a soil boring investigation;

•

Install overburden monitoring wells;
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•

Complete aquifer testing on the monitoring well network;

•

Conduct quarterly groundwater monitoring and sampling events;

•

Complete fate and transport modeling to assess soil, groundwater, and vapor intrusion
media pathways to determine if and the extent to which dissolved phase hydrocarbons
have or may be expected to migrate beyond the property boundary now or in the future;

•

Prepare and submit a Site Characterization Report;

•

Complete a risk assessment evaluation using the applicable guidance documents in an
effort to appropriately evaluate exposure pathways;

•

Remedial Alternatives Analysis should be completed for the Site to compare cleanup
alternatives and evaluate which remedial action is most appropriate for the Site; and

•

Prepare a Risk Assessment and Feasible Remedial Alternatives Analysis Report for the
Site.

In addition to the above base Scope of Work, the following Optional Cost Adders need to be
addressed in your bid response. These costs adders will not be part of your initially approved
contract. However, if it becomes necessary to complete any of these activities, they will be
completed under the Remediation Agreement signed as part of this project. More details
regarding the work scope for each of these Optional Cost Adders is provided at the end of the
RFB Scope of Work.
•

Optional Cost Adder #1 – Provide a Unit Cost to complete an additional groundwater
monitoring and sampling event. The scope of work for this cost adder should follow Task
3.0. The cost provided should be to complete only one (1) event with all wells in the
network being sampled.

•

Optional Cost Adder #2 – Provide a Unit Cost to Prepare a Summary Progress Report for
submittal to the PADEP. The Progress Report should detail the observations documented
during the event, summarize the analytical results, map the groundwater flow direction
for the Site, provide iso-concentration maps for compounds exceeding the PADEP SHS,
provide hydro-graphs, discuss the interim remediation efforts (if any), and provide
additional scheduling details for upcoming events. Once the report is approved by the
Solicitor, the report can be finalized and submitted to the PADEP. The progress reports
discussed are being proposed to meet the PADEP obligation on progress reporting before
RAP approval.

•

Optional Cost Adder #3 – Provide a Unit Cost to extend the pump test for four (4)
additional hours at the Site. The pump test would be extended if stabilization does not
occur by the end of the eight (8) hour pump test.
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•

Optional Cost Adder #4 – Provide a Unit Cost to install one (1) additional groundwater
monitoring well either onsite or off-site. The scope of work for this cost adder is to install
the well to a total estimated depth of 25 feet below grade (ftbg) with approximately five
(5) feet of four-inch diameter, schedule 40 PVC flush threaded casing and approximately
20 feet of four-inch diameter, schedule 40 PVC flush threaded 0.010 slot size screening.
The wells should be drilled and constructed in accordance with generally accepted
practices as outlined in the PADEP Groundwater Monitoring Guidance Manual, dated
January 1, 1999 (Document # 383-3000-001). Based on anticipated drilling conditions, a
Pennsylvania-licensed driller should install the wells using hollow stem auger drilling
methods. Please note that this well would be installed would be completed during a
separate event.

•

Optional Cost Adder #5 – Provide a Unit Cost to secure offsite access on one (1) adjacent
residential/commercial property in an effort to install a groundwater monitoring well. The
cost should cover the necessary time and materials needed to contact the off-site property
owner, draft an access agreement, and obtain approval with one (1) draft revision to the
access agreement. The cost does not include any legal fees, payments or permitting costs.
Providing this Unit Cost does not commit the consultant to obtain the access agreement.
If necessary, the cost should also cover the necessary time and material needed to provide
the PADEP with the information they will require to facilitate access to the property.

•

Optional Cost Adder #6 – Provide a Unit Cost to update the Site’s survey to include any
additional on-site or off-site well location(s). The scope of work for this cost adder
should follow Task 2.3.

•

Optional Cost Adder #7 – Provide a Unit Cost to prepare a combined SCR/RAP for
submittal to the PADEP instead of a SCR. The RAP portion of the report would propose
eight (8) quarters of groundwater attainment monitoring. The costs included in this
optional cost adder would just be the additional costs needed to write the SCR/RAP
above and beyond the costs included in the bid response to write the SCR.

The bid package should follow the task format outlined below. A cost summary sheet to be
attached to your proposal is included as Attachment 2. Proposals should also include a detailed
description of the anticipated costs for each task including labor rates, time requirements, and
equipment costs as broken out in the detailed cost sheet included as Attachment 3. The scope of
work that we are requesting is provided below:
Task 1.0 Project Planning / Management:
Task 1.1 Preparation of Project Guidance Documents – Proposed documents to be
prepared include a site specific health and safety plan, a field sampling and analysis plan,
and a quality assurance/quality control plan. Where applicable, the pertinent project
guidance documents should be prepared in accordance with Chapter 245.
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Task 1.2 Project Management – The successful bidder shall complete necessary,
reasonable, and appropriate project management activities for the duration of the contract
period consistent with release investigation projects. Such activities would be expected to
include client communications / updates, meetings, permitting, record keeping,
subcontracting, personnel and subcontractor management, quality assurance / quality
control, scheduling and other activities.
Task 1.3 Sensitive Receptor Survey – A SRS should be conducted for this Site.
Sensitive receptors evaluated for this Site should include area water usage, surface water
bodies, and subsurface underground utilities and basements. Submitted bids should
specify what activities will be included in the SRS activities (i.e. review of tax maps and
property assessment records; area canvass; PNDI search, etc.). A 1,000-foot radius water
usage survey should be completed as part of the SRS in an effort to document the area
water use. As part of the water usage survey, the selected consultant should complete the
following:
1. Conduct a private and public well search by obtaining an area specific report;
2. Obtain and review tax maps for the area;
3. Contact the local municipality and water authority to confirm water usage in
the area of the Site and any local restrictions on water usage;
4. Review of previously completed sensitive receptor surveys;
5. Review of county property assessment records;
6. Canvass of the area; and
7. Field verification of water supply to surrounding properties.
Results of the SRS are to be taken into consideration during the execution of the project
and are to be summarized and included in the SCR to be submitted to PADEP.
Task 2.0 Additional Site Characterization and Interim Remedial Activities:
Task 2.1 Soil Boring Investigation – In an effort to fully investigate (vertically and
horizontally) the impact to the soil media from the confirmed UST release, a series of soil
borings is being proposed. Specifically, the activities include the completion of sixteen (16) soil
borings (SB-1 through SB-16) using direct push sampling approach (e.g., Geoprobe®). Specifics
on the proposed investigation are provided below:
•

All soil boring locations will be advanced in the locations proposed in the RFB,
unless the presence of utilities, obstructions, or safety concerns requires a change
in the location. The proposed locations of the soil borings are located near the
provided on Figure 1.

•

The soil boring locations are near the current UST system. As such, if a consultant
feels it is appropriate and necessary to complete hole clearing activities before
advancing the borings, the cost should be included in their proposal and costs. If a
consultant includes the cost to complete air-knifing, they should state it in their
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proposal and discuss why it is appropriate and necessary. As discussed in the
RFB, cost is not the only factor when evaluating proposals and other factors are
taken into consideration during the review process, including appropriate safety
measures.
•

Soil borings shall be advanced to groundwater, bedrock, or refusal, whichever is
encountered first (total boring depth is anticipated to be 20 feet or less);

•

Soil samples shall be collected continuously in four (4) foot intervals and will be
logged by an on-site geologist (or under direct supervision of a geologist) for soil
classification and structure, odor, soil moisture, soil texture, color, and screened
with a PID. Soils should be described using the Unified Soil Classification
System.

•

A total of 32 soil samples (two (2) soil samples per boring) shall be collected and
submitted to an accredited laboratory for analysis. One (1) sample from each
boring should be collected from the soil interval exhibiting the highest PID
reading in each borehole. If no elevated PID readings are observed, the first
sample should be collected from the three (3) to ten (10) ftbsg interval. The
second soil sample will be collected at the bedrock interface or just above
groundwater (if encountered) in an effort to delineate the soil sample with the
highest PID reading.

•

Soil samples shall be collected using Encore Samplers (or equivalent) and fieldpreserved in laboratory-provided glassware with the appropriate preservatives
(e.g., methanol or sodium bisulfate) provided by the laboratory in general
accordance with USEPA Method 5035 and the PADEP guidance;

•

In addition, one (1) duplicate sample and one (1) equipment blank sample will be
collected and submitted per day of sampling;

•

Samples should be properly handled under chain of custody documentation
protocol and kept cold from sample collection until the samples are relinquished
to the accredited laboratory;

•

Soil samples shall be analyzed for benzene, toluene, ethylbenzene, total xylenes,
MTBE, naphthalene, cumene, 1,3,5-trimethylbenzene, 1,2,4-trimethylbenzene,
fluorene, and phenanthrene using laboratory EPA method 8260B and 8270C in
accordance with Pennsylvania’s Storage Tank Regulation procedures and cleanup
standard criteria as specified in Pennsylvania’s Act 2. One (1) soil sample should
also be analyzed for fraction of organic carbon and porosity to facilitate modeling
efforts (Please make sure you choose the appropriate porosity parameter based on
the predictive model selected as part of Task 4.1);
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•

The laboratory to be utilized should be identified in the bid package. Upon receipt
of the results, the consultant should forward a copy of the analytical data to the
Solicitor and PAUSTIF (or its designated representative); and

•

Compile the field findings and laboratory data into a summary table and
comprehensive soil boring logs.

Task 2.2 Overburden Monitoring Well Installation – In order to fully characterize the
dissolved phase plume in the overburden aquifer and obtain the data necessary to evaluate
exposure pathways for the risk assessment, a total of nine (9) overburden monitoring wells
(MW-1 through MW-9) are to be installed at the Site. The proposed locations of the overburden
monitoring wells are provided on Figure 1. As part of the installation of the overburden wells,
the selected consultant should consider the following:
•

All monitoring wells will be advanced in the locations proposed in the RFB,
unless the presence of utilities, obstructions, or safety concerns requires a change
in the location. The proposed locations of the monitoring wells are provided on
Figure 1;

•

For the nine (9) overburden monitoring wells, the borehole will be drilled to the
completed depth of approximately 25 ftbg, and a monitoring well will be
constructed using approximately five (5) feet of four-inch diameter, schedule 40
PVC flush threaded casing and approximately 20 feet of four-inch diameter,
schedule 40 PVC flush threaded 0.020 slot size screening. The total depth and
screening interval provided are approximated. The selected consultant will install
the shallow wells to a depth of no more than five (5) feet into competent bedrock.
The wells will be cased for the first five (5) feet with screening extending from
the bottom of the casing to the well completion depth. In addition, the estimated
construction specifications provided above may need to be altered during drilling
as dictated by actual site conditions (i.e. actual depth to bedrock, actual depth to
groundwater, etc.);

•

A flush-mounted manhole shall be cemented into place to complete the well at
grade level. A locking, pressure fit, watertight cap will be used to prevent the
infiltration of surface runoff and rainwater and to restrict access by unauthorized
individuals;

•

The wells should be drilled and constructed in accordance with generally accepted
practices as outlined in the PADEP Groundwater Monitoring Guidance Manual,
dated January 1, 1999 (Document # 383-3000-001). Based on anticipated drilling
conditions, a Pennsylvania-licensed driller should install the wells using hollow
stem auger drilling methods;

•

Drilling should be conducted under the supervision of a Pennsylvania-licensed
Professional Geologist, although a field supervisor may be used in the field on a
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day-to-day basis. The field supervisor should visually inspect subsurface materials
encountered during drilling, screen cuttings with a PID, and complete field well
construction logs. When encountered, soils should be described using the Unified
Soil Classification System. Bedrock should be described using USGS descriptive
protocol, with the identification of the depth of and size of potential fractures
and/or other subsurface anomalies;
•

The newly installed monitoring wells should be developed to promote adequate
hydraulic connection between the aquifer and the well. Depending on the depth
and amount of sediment in the well, development should be completed via
mechanical surging using either a bailer or an electric submersible pump, or by
airlift techniques. The investigation-derived waste (IDW) waste and purge water
should be disposed of per the PADEP Southwest Regional Office (SWRO)
guidance; check with the SWRO for current requirements. Bidders will be
responsible for arranging any offsite waste disposal (if required) and including
costs in their bid response to cover the disposal of all potential waste related to the
tasks included in the SOW. Please estimate the volume of waste using your
professional opinion, experience, and the data provided. Invoices submitted to
cover additional costs on waste generated as part of activities included under the
fixed price contract for this Site will not be paid. The groundwater may be
temporarily stored on site, but should be removed from the Site in a timely
manner;

•

Soil/rock cuttings and liquids generated during the drilling activities should be
disposed of offsite in a manner consistent with the protocols set forth by the
PADEP. Disposal of soil/rock cuttings should be arranged through a certified
waste disposal subcontractor. In an effort to eliminate or minimize the need for
change orders on a fixed price contract, please include costs to dispose of all
anticipated volumes of waste in your bid response. ICF and PAUSTIF will not
entertain any assumptions on the contract with regards to a volume of waste (i.e.
project costs assume that no more than one (1) ton of soil cuttings will require
disposal after the installation of the additional monitoring wells). Bidders will be
responsible for including costs in their bid response to cover the disposal of all
potential waste related to the tasks included in the SOW. Please estimate the
volume of waste using your professional opinion, experience, and the data
provided. Invoices submitted to cover additional costs on waste generated as part
of activities included under the fixed price contract for this Site will not be paid;
and

•

Compile the field findings into comprehensive monitoring well construction
diagrams and logs.

Task 2.3 Site Survey – Following the installation of the proposed soil borings and monitoring
wells, a professional survey of the Site by a Pennsylvania-licensed surveyor including all current
site features (e.g., buildings, property boundaries, monitoring wells, etc.) shall be completed. All
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monitoring wells, borings, the Site building, property boundaries and other important Site
features are to be surveyed with the purpose of placing their horizontal coordinates on a scaled
site map. In addition, the vertical coordinates of the new monitoring well top of casings and
surface grade are to be surveyed. The benchmark elevation shall be obtained by referencing the
approximate ground surface elevation of the property or from an available benchmark from a
USGS topographic map or benchmark elevation marker located at the Site. In conjunction with
collecting depth to groundwater readings during sampling events and in an effort to establish
groundwater flow at the Site, tops of casing for the existing monitoring wells are to be surveyed
to facilitate the construction of a Site wide groundwater flow map. In addition, the presence of
SPL (if detected) needs to be taken into consideration when calculating the static water levels in
the wells and constructing a Site wide groundwater flow map. Groundwater elevation data
collected following the installation of the additional monitoring wells along with data from the
site survey will be utilized to produce a series of summary figures which will provide additional
information as to the groundwater flow direction in both the overburden and bedrock aquifers.
Task 2.4 Aquifer testing – Slug tests, Step test and Pump test –
Task 2.4.1 Slug Tests – Rising head slug testing will be conducted on three (3) of the
monitoring wells at the Site. A PVC slug will be used to displace the static water
level in the well while a transducer will record water levels before the slug is placed
in the well, during the recovery of the water level back to the original static water
level, and following the removal of the slug. Transducers should be used to monitor
the water levels in the wells during each of the slug tests. The data collected by the
transducer during the slug tests, the selected consultant will calculate Site-specific
hydrogeologic values including permeability. All of the calculated values will allow
for the modeling efforts and risk assessment activities to be conducted with Site
specific data rather than using published values. In addition, the data collected during
the slug testing of the monitoring wells will be evaluated to determine the appropriate
monitoring well to be used for the step test and the eight (8) hour pump test. Results
from the slug testing activities are to be summarized and included in the SCR to be
submitted to PADEP.
Task 2.4.2 Step Test – The monitoring well demonstrating the highest permeability
during the slug test will be used for the step test and the subsequent eight (8) hour
pump test. The selected consultant will conduct a two-hour step test on the well
determined by the slug test results to have the highest permeability. The data
collected during the step drawdown test will be used to determine an optimal
pumping rate and yield for the constant rate pumping test. Results from the step
testing activities are to be summarized and included in the SCR to be submitted to
PADEP.
Task 2.4.3 Pump Test – Once the pumping rate has been determined, an eight (8)
hour constant rate pumping test will be conducted by the selected consultant on the
selected monitoring well at the Site. Transducers will be used to monitor the resultant
water levels in the pumping well and surrounding overburden and bedrock
monitoring wells to be determined at a later date. Also, the remaining monitoring well
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network should be gauged periodically throughout the test to provide additional
aquifer characterization data. Data collected during the constant rate pumping test
will be analyzed and used to calculate Site specific aquifer values including hydraulic
conductivity, transmissivity, storage capacity, and groundwater seepage velocity. All
of the calculated values will allow for the modeling efforts and risk assessment
activities to be conducted with Site specific data rather than using published values.
Results from the pump testing activities are to be summarized and included in the
SCR to be submitted to PADEP. The IDW waste and purge water should be disposed
of per the PADEP Southwest Regional Office (SWRO) guidance; check with the
SWRO for current requirements. Bidders will be responsible for arranging any offsite
waste disposal (if required) and including costs in their bid response to cover the
disposal of all potential waste related to the tasks included in the SOW. In an effort to
eliminate or minimize the need for change orders on a fixed price contract, please
include costs to dispose of all anticipated volumes of waste in your bid response. ICF
and PAUSTIF will not entertain any assumptions on the contract with regards to a
volume of waste (i.e. Project costs assume that no more than 1,000 gallons of
groundwater will require disposal after the completion of the pump test). Bidders will
be responsible for including costs in their bid response to cover the disposal of all
potential waste related to the tasks included in the SOW. Please estimate the volume
of waste using your professional opinion, experience, and the data provided. Invoices
submitted to cover additional costs on waste generated as part of activities included
under the fixed price contract for this Site will not be paid. The groundwater may be
temporarily stored on site, but should be removed from the Site in a timely manner.
Task 3.0 Groundwater Monitoring and Sampling:
For this RFB, please assume the total number of groundwater monitoring and sampling events
that will be needed is two (2) events. Please note that USTIF will only pay the winning firm for
the actual number of events conducted (i.e. if a firm includes the costs to complete 2 events, but
only one (1) event is conducted; then the firm will only be paid for the one (1) event completed).
The selected consultant should be prepared to conduct the first groundwater sampling event at
the Site approximately two (2) weeks after the installation of the proposed monitoring wells and
conduct the second event approximately four (4) weeks after the first event.
Each event should include the following:
•

Collect water level readings from each of the monitoring wells using an interface
probe capable of distinguishing water and/or the presence or absence of product to
the nearest 0.01 feet;

•

Record the depth to water readings from the monitoring wells and then use the
data to determine water level elevations such that groundwater flow direction can
be confirmed;
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•

Groundwater sampling activities should be conducted in accordance with
generally accepted practices as outlined in the final version of the PADEP
Groundwater Monitoring Guidance Manual;

•

Prior to the collection of groundwater samples, the water column in each of the
monitoring wells should be purged by either the removal of approximately three
(3) volumes of the water column or via low flow sampling method;

•

Sampling equipment should be decontaminated prior to sample collection in
accordance with generally accepted industry practices;

•

Following purging activities, groundwater samples should be collected as quickly
as practical from each of the wells directly from a bailer into laboratory supplied
bottleware;

•

The IDW waste and purge water should be disposed of per the PADEP Southwest
Regional Office (SWRO) guidance; check with the SWRO for current
requirements. Bidders will be responsible for arranging any offsite waste disposal
(if required) and including costs in their bid response to cover the disposal of all
potential waste related to the tasks included in the SOW;

•

Samples should be properly handled under chain of custody documentation
protocol and kept cold from sample collection until the samples are relinquished
to the accredited laboratory;

•

Samples should be analyzed for benzene, toluene, ethylbenzene, total xylenes,
MTBE, naphthalene, cumene, 1,3,5-trimethylbenzene, 1,2,4-trimethylbenzene,
fluorene, and phenanthrene using laboratory EPA method 8260B and 8270C in
accordance with Pennsylvania’s Storage Tank Regulation procedures and cleanup
standard criteria as specified in Pennsylvania’s Act 2.

•

In addition to the samples collected from the monitoring wells, one (1) duplicate
sample and one (1) equipment blank sample will be collected and submitted per
day of sampling.

•

The laboratory to be utilized should be identified in the bid package. Upon receipt
of the results, the consultant should forward a copy of the analytical data to the
solicitor and PAUSTIF (or its designated representative).

Task 4.0 Fate and Transport Modeling and Site Characterization Report:
Task 4.1 Fate and Transport Modeling – Fate and Transport evaluations shall be
completed as appropriate and consistent with Act 2 guidance documents in order to
assess the potential for contaminant migration. This evaluation should take into
consideration both the groundwater and soil exceedances at the Site. Each firm should
Page 14 of 22

Request for Bid
Glassmart Food Stores #12
North Apollo, PA 15673
PAUSTIF CLAIM #99-0200(M)

evaluate the data and site specific information provided and determine the most
applicable model or models needed to complete appropriate fate and transport modeling
for the Site. Please specify which modeling software will be used to predict fate and
transport of the constituents of concern exceeding the PADEP statewide health standards
in groundwater at the release location and its applicability to the Site.
Task 4.2 Preparation of a Site Characterization Report - Following the completion of
the activities proposed in Task 1.0 and Task 2.0 as well as the two (2) groundwater
sampling events from Task 3.0 and the Fate and Transport Modeling noted in Task 4.1,
the selected consultant will prepare a SCR for the Site. The information gathered during
the aforementioned tasks should be incorporated into a comprehensive SCR that will be
submitted to the PADEP and will facilitate the objective to complete regulatory
requirements governing the SCR and gain PADEP approval for the report. Specifically,
the report should summarize the results of the recent investigations, the findings of the
previous investigations, a comprehensive Site history, sensitive receptor information, risk
assessment, geologic data, results and analysis of the aquifer testing, discussion on the
completed remediation efforts, summary of the predictive modeling efforts completed,
and a series of summary tables, appendices, and figures illustrating the information
provided in the report.
The Report will be completed following the guidelines specified in Pennsylvania Code,
Title 25, Chapter 245 and the Land Recycling Program (Act 2) Technical Guidance
Manual for a Site Characterization Report. The selected consultant will also present
significant conclusions and make recommendations for future work at the Site in the
SCR. The report will be appropriately signed and sealed by a licensed Professional
Geologist.
Within 120 days of contract execution, a draft SCR and all AutoCAD maps / plans
included in the report (e.g., site plan / base map, groundwater elevation maps, dissolved
plume maps, soil contaminant distribution maps, etc.) and appendices (e.g., boring logs,
tables, waste disposal documentation, aquifer testing and analysis, transducer survey
results and analysis, and sensitive receptor information) shall be submitted electronically
(in Adobe PDF format) and in hard copy to the Solicitor, ICF / USTIF and the Technical
Contact for review / comment prior to finalizing the SCR. Once the selected consultant
has addressed comments on the draft, the selected consultant shall finalize and issue the
report to the PADEP. The draft report is to be submitted no later than the date specified in
the schedule presented by the winning bidder.
Task 5.0 Risk Assessment and Feasible Remedial Alternatives Analysis:
Task 5.1 - Risk Assessment Evaluation – A risk assessment evaluation shall be
completed consistent with the guidelines provided in the Act 2 Guidance Manual
(applicable portions of Sections II.C.4 IV.G and IV.H). These sections provide general
information on risk assessment; developing appropriate site specific standards; discuss
potential for pathway elimination; and guidance on site-specific human health assessment
procedures. This guidance should be followed to conduct a risk assessment. Results of
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the risk assessment should be taken into consideration when developing a feasible
remedial strategy and determining appropriate site specific standards for the Site. Results
of the evaluation should be discussed in the Risk Assessment and Feasible Remedial
Alternatives Analysis Report.
Task 5.2 – Remedial Alternatives Analysis - A Remedial Alternatives Analysis should
be completed for the Site to compare cleanup alternatives and evaluate which remedial
action is most appropriate for the Site and the developed site specific standards. The
evaluation should specifically focus on eight (8) key considerations including costeffectiveness, proven performance, public and environment protectiveness, regulatory
compliance, reliability, practical implementation, health & safety and effects on public
health and the environment. The findings of the Remedial Alternatives Analysis will be
summarized and presented as part of the Risk Assessment and Feasible Remedial
Alternatives Analysis Report. Information/data generated during the interim remedial
activities conducted at the Site should be taken into consideration.
Task 5.3 – Risk Assessment and Feasible Remedial Alternatives Analysis Report Following the completion of the proposed Risk Assessment Evaluation and Remedial
Alternatives Analysis, a Risk Assessment and Feasible Remedial Alternatives Analysis
Report should be prepared for the Site. The report should detail the procedures and
findings from the completed baseline risk assessment and describe the calculations and
resultant estimate of the amount of hydrocarbon mass present in the Site’s subsurface. It
should also take into consideration and summarize the assumption, parameters, and
predictions from the predictive modeling scenarios included in the SCR. Figures and
appendices supporting the findings of the report should be attached to further illustrate
the current condition of the Site. The report should appropriately evaluate the Site and
assess the risks as well as provide a proper closure strategy and remedial alternative for
the Site. Information/data generated during the interim remedial activities conducted at
the Site should be incorporated into this task.
All AutoCAD maps / plans included in the report (e.g., site plan / base map, proposed
remediation location map, dissolved plume maps, soil contaminant distribution maps,
etc.) and appendices (e.g., boring logs, tables, remediation technology information, fate
and transport modeling, risk assessment and sensitive receptor information) shall also be
submitted electronically on CD and in hard copy to Solicitor and Technical Contact for
review / comment prior to finalizing it. Once the selected consultant has addressed
comments on the draft, the selected consultant shall finalize and issue the report to the
PADEP.
Optional Cost Adders:
Task 1.0 through Task 5.0 above represents the base Scope of Work for this RFB solicitation.
These tasks have been specifically developed in an effort to complete the PADEP’s site
characterization requirements. In addition to the base Scope of Work tasks, Optional Cost
Adders are being requested for the following tasks:
Page 16 of 22

Request for Bid
Glassmart Food Stores #12
North Apollo, PA 15673
PAUSTIF CLAIM #99-0200(M)

•

Optional Cost Adder #1 – Provide a Unit Cost to complete an additional groundwater
monitoring and sampling event. The scope of work for this cost adder should follow Task
3.0. The cost provided should be to complete only one (1) event with all wells in the
network being sampled.

•

Optional Cost Adder #2 – Provide a Unit Cost to Prepare a Summary Progress Report for
submittal to the PADEP. The Progress Report should detail the observations documented
during the event, summarize the analytical results, map the groundwater flow direction
for the Site, provide iso-concentration maps for compounds exceeding the SWHS,
provide hydro-graphs, discuss the interim remediation efforts (if any), and provide
additional scheduling details for upcoming events. Once the report is approved by the
Solicitor, the report can be finalized and submitted to the PADEP. The progress reports
discussed are being proposed to meet the PADEP obligation on progress reporting before
RAP approval.

•

Optional Cost Adder #3 – Provide a Unit Cost to extend the Pump test for four (4)
additional hours at the Site. The pump test would be extended if stabilization does not
occur by the end of the eight (8) hour pump test.

•

Optional Cost Adder #4 – Provide a Unit Cost to install one (1) groundwater monitoring
well. The scope of work for this cost adder is to install the well to a total estimated depth
of 25 feet below grade (ftbg) with approximately five (5) feet of four-inch diameter,
schedule 40 PVC flush threaded casing and approximately 20 feet of four-inch diameter,
schedule 40 PVC flush threaded 0.010 slot size screening. The wells should be drilled
and constructed in accordance with generally accepted practices as outlined in the
PADEP Groundwater Monitoring Guidance Manual, dated January 1, 1999 (Document #
383-3000-001). Based on anticipated drilling conditions, a Pennsylvania-licensed driller
should install the wells using hollow stem auger drilling methods.

•

Optional Cost Adder #5 – Provide a Unit Cost to secure offsite access on one (1) adjacent
residential/commercial property in an effort to install a groundwater monitoring well. The
cost should cover the necessary time and materials needed to contact the off-site property
owner, draft an access agreement, and obtain approval with one (1) draft revision to the
access agreement. The cost does not include any legal fees, payments or permitting costs.
Providing this Unit Cost does not commit the consultant to obtain the access agreement.
If necessary, the cost should also cover the necessary time and material needed to provide
the PADEP with the information they will require to facilitate access to the property.

•

Optional Cost Adder #6 – Provide a Unit Cost to update the Site’s survey to include any
additional on-site or off-site well location(s). The scope of work for this cost adder
should follow Task 2.3.

•

Optional Cost Adder #7 – Provide a Unit Cost to prepare a combined SCR/RAP for
submittal to the PADEP instead of a SCR. The RAP portion of the report would propose
eight (8) quarters of groundwater attainment monitoring. The costs included in this
Page 17 of 22

Request for Bid
Glassmart Food Stores #12
North Apollo, PA 15673
PAUSTIF CLAIM #99-0200(M)

optional cost adder would just be the additional costs needed to write the SCR/RAP
above and beyond the costs included in the bid response to write the SCR.
SCHEDULING
As part of this RFB, the selected consultant shall be prepared to install the new monitoring wells
at the Site within 30 days of the project award date and submit the draft SCR to the Solicitor, ICF
/ USTIF and the Technical Contact within 120 days of the project award date. In addition, a
detailed schedule indicating when specific activities and reports (soil investigation, aquifer
testing, report submittal, groundwater sampling, well installation activities, etc.) will be
completed needs to be prepared and included in the bid response. All on-site work should be
completed during the normal working days and hours of 8 am to 5 pm from Monday through
Friday.
RESPONSIBILITY
The selected consultant will be the consultant of record for the Site. They will be required to take
ownership and responsibility for the project and will be responsible for representing the interests
of the Solicitor and ICF/USTIF with respect to the project. This includes utilizing their
professional judgment to ensure reasonable and appropriate actions are recommended and
undertaken to protect sensitive receptors, adequately characterize the Site, and move the Site
towards closure.
QUALIFICATION QUESTIONS
Proposals need to provide answers to the five (5) qualifications and experience questions
provided below:
•

Does your company employ the Pennsylvania licensed Professional Geologist (P.G.) that
is designated as the proposed project manager? How many years of experience does this
person have?

•

How many Chapter 245 projects are your company currently consultant on record for in
the Southwest region and all regions of Pennsylvania?

•

How many Chapter 245 projects have your company and/or the proposed Pennsylvania
licensed P.G. worked on in the Southwest region and all regions of Pennsylvania during
the last five (5) years?

•

How many Chapter 245 projects have your company and/or the Pennsylvania licensed
P.G. closed (i.e., obtained relief from liability from the PADEP) using either the
Statewide Health Standards or Site Specific Standards? Please list.
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•

Has your company ever walked away from a PAUSTIF Fixed Price Contract or Pay For
Performance contract without attaining all of the Milestones? If so, please explain why
the contract was not fulfilled?
CONTRACT INFORMATION AND BID INSTRUCTION

The Solicitor wishes to execute a mutually agreeable fixed price contract based on unit prices for
labor, equipment, materials, subcontractors/vendors and other direct costs. The prices provided
in the bid will remain in effect for the duration of the project (i.e. no escalation clause). The total
fixed cost quoted by the selected consultant will be the maximum amount to be paid by the
Solicitor unless a change of scope is authorized and determined to be reasonable, necessary, and
appropriate. A copy of the proposed fixed price contract is included in Attachment 4.
The bidding firm will need to include the following in their proposal:
•

A demonstration of the bidder’s understanding of the objectives of the project and the
bidders approach to achieving those objectives efficiently based on the existing site
information provided in this RFB;

•

Provide a clear description, specifics, and original language of how the proposed
work scope will be completed. The bid package should specifically discuss all tasks
that will be completed under the fixed price contract and what is included (i.e. explain
your groundwater sampling method, which guidance documents will be prepared,
what will be completed as part of the SRS, etc.);

•

A fixed price cost estimate for work through the completion of the characterization
activities;

•

Provide a detailed schedule of activities for completing the proposed scope of work
inclusive of reasonable assumptions regarding the timing and duration of Solicitor
reviews (if any) needed to complete the scope of work;

•

Indication of whether the bidder accepts or seeks changes to the proposed contract /
terms and conditions;

•

The bidder’s level of insurance;

•

The bidder’s proposed unit cost rates for each expected labor category,
subcontractors, other direct costs and equipment;

•

The bidder’s proposed markup on other direct costs and subcontractors (if any);

•

Identify and describe the involvement of subcontractors;

•

Identify any exceptions, assumptions, or special conditions applicable to scope;
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•

Cost by task and total costs must be defined within the proposal text and on the cost
spreadsheets (Attachment 2 and Attachment 3);

•

The bidder’s total cost by task consistent with the proposed scope of work identifying
all level-of-effort and costing assumptions;

•

A statement of qualifications including that of any major subcontractor(s);

•

Describe your approach to working with the PADEP from project inception to
submittal of the SCR. Describe how the PADEP would be involved proactively in the
resolution of technical issues and how the PADEP case team will be kept informed of
activities at the Site;

•

Describe how the Solicitor and ICF/PAUSTIF will be kept informed as to project
progress and developments and how the Solicitor (or designee) will be informed of
and participate in evaluating technical issues that may arise during this project;

•

Answers to the qualification questions discussed in the RFB;

•

Complete the provided Milestone Payment Schedules included as Exhibit B and
Exhibit C in the contract included as Attachment 4; and

•

Identify the names of the proposed project team for the key project staff, including
the proposed Professional Geologist of Record who will be responsible for overseeing
the work and applying a professional geologist’s seal to the project deliverables.

•

If a firm feels it is appropriate and necessary to complete hole clearing activities, the
cost should be included in their proposal and costs. More importantly, if a firm
includes the cost to complete hole clearing, they should specify it in their proposal
and discuss why it is appropriate and necessary and indicate which methods will be
utilized and to what extent. As discussed in the RFB, cost is not the only factor when
evaluating proposals and other factors are taken into consideration during the review
process, including appropriate safety measures.

•

Bids should provide an appropriate total cost in the summary and detailed cost
spreadsheets, milestone schedules, and text to cover the SOW presented in the RFB
text. Specifically, if the bid proposes the completion of 2 quarterly groundwater
sampling events then the costs to complete both events should be included in cost
listed on the spreadsheets for that task . The total costs provided on the cost
spreadsheet should not just include the completion of one (1) quarterly event.

•

Please make sure that costs provided for each task are consistent between the
submitted attachments (i.e. cost provided for the soil boring investigation is listed as
$4,000.00 in the cost summary sheet, detailed cost sheet, both milestone payment
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schedules (Schedule B and Schedule C), and the text of the submitted bid). If a
discrepancy in costs is noted during the review of the bids, the costs listed in the
summary cost sheet (Attachment 2) will be used as the costs during the bid
evaluation.
The bidder shall provide its bid using the format identified in this RFB and will provide brief
descriptions of each task in the body of the bid document. In addition, the bidder will
complete both the cost summary sheet included as Attachment 2, and the detailed cost sheet
included as Attachment 3. An electronic version of the cost spreadsheets included in
Attachment 2 and Attachment 3 (in Microsoft Excel Format) have been provided.
In addition to the cost spreadsheets, each bidder should modify the Milestone / Proposed
Payment Schedules included as Exhibit B and Exhibit C (in Microsoft Word Format) of the
fixed price contract in Attachment 4 to reflect the bidder’s anticipated time schedule. The
detailed cost spreadsheet and the RFB SOW will be incorporated as attachments to the Fixed
Price Contract (also included in Attachment 4). Actual milestone payments will occur after
all tasks in the milestone (as documented in Exhibit B and Exhibit C in the Fixed Price
Contract) have been successfully completed and results (reports, analytical data package,
boring logs, etc.) have been provided to the Solicitor.
Please bid the scope of work as provided in the RFB. Consultants are welcome to propose or
suggest a change in the SOW; however the consultant should bid the SOW as presented in
the RFB and provide any suggested modification to the SOW and provide the cost difference
(+ or -) separately in the proposal.
The scope of work, as described in this RFB, shall be conducted in accordance with industry
standards / practices, and consistent with the PADEP requirements and guidelines. The
selected consultant’s work to complete the tasks discussed will be subject to ongoing review
by the PAUSTIF or its representatives to assess whether the work actually completed and the
associated incurred costs are reasonable, necessary, and appropriate.
In order to facilitate PAUSTIF’s review and reimbursement of invoices submitted under this
claim, the Solicitor requires that project costs be invoiced by the tasks identified in the bid.
The standard practice of tracking total cumulative costs by bid task will also be required to
facilitate invoice review.
The bid responses must clearly and unambiguously accept the provided contract or must
clearly cross reference any requested changes.
In an effort to eliminate or minimize the need for change orders on a fixed price contract,
please include costs to dispose of all anticipated volumes of waste in your bid response. ICF
and PAUSTIF will not entertain any assumptions on the contract with regards to a volume of
waste (i.e. Project costs assume that no more than 500 gallons of groundwater will extracted
during the aquifer testing and require disposal). Bidders will be responsible for including
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costs in their bid response to cover the disposal of all potential waste related to the tasks
included in the SOW. All waste generated during the completion of tasks related to the SOW
may be temporarily stored on site, but must be disposed of offsite in a timely manner. Please
estimate the volume of waste using your professional opinion, experience, and the data
provided. Invoices submitted to cover additional costs on waste generated as part of activities
included under the fixed price contract for this Site will not be paid.
Each bid package received will be assumed to be good for a period of 120 days after receipt
unless otherwise noted. Please note that ICF, PAUSTIF, and B&B will treat the bids as
confidential, but that limited general information may be released by the solicitor and/or
B&B after the bid selection process is completed. In addition for your reference, a copy of
the PAUSTIF Competitive Bidding Fact Sheet is provided in Attachment 5. The
aforementioned guidance document can provide you with additional information of the
bidding process.
MANDATORY SITE VISIT
On November 10, 2011, the Technical Contact (or designee) will be at the site at 1:00 pm to
answer questions and conduct a site tour for a limited number of participants per firm. Please
inform the Technical Contact at least five (5) business days in advance of the aforementioned
meeting date as to whether your firm will be in attendance. In order to accurately track meeting
participants, the subject line of the email must state the following: Glassmart Food Stores #12
Bid Walk Claim No. 1999-0200(M). Any firm that does not attend the November 10, 2011
mandatory site visit will not be eligible to submit a bid response.

ATTACHMENTS
Attachment 1 – Tables, Figure, Historical Documentation and Correspondence
Attachment 2 – Cost Summary Sheet
Attachment 3 – Detailed Cost Sheet
Attachment 4 – Fixed Price Contract with Milestone / Proposed Payment Schedules
Attachment 5 – USTIF Competitive Bidding Fact Sheet
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