Request for Bid
Al Howard Service
6201 Lancaster Avenue
Philadelphia, PA 19151
PAUSTIF CLAIM #98-499(M)

COMPETITIVE BID SOLICITATION FOR
THE COMPLETION OF A SITE CHARACTERIZATION REPORT AND A
REMEDIAL ALTERNATIVES EVALUATION
Al Howard Service
6201 Lancaster Avenue
Philadelphia, PA 19151
PADEP FACILITY ID #51-00347
PAUSTIF CLAIM #98-499(M)
September 4, 2012
The Pennsylvania Underground Storage Tank Indemnification Fund (PAUSTIF) on behalf of the
claimant for the above referenced claim is soliciting bidders for a fixed price contract project.
Specifically, this Request for Bid (RFB) is seeking qualified firms to prepare and submit a fixed
price proposal to complete a Site Characterization Report (SCR) and a remedial alternatives
evaluation for the Al Howard Service Station in Philadelphia, Pennsylvania (Site). A petroleum
release has been confirmed at the Site and a SCR is still needed to meet the Pennsylvania
Department of Environmental Protection (PADEP) characterization requirements. The Solicitor
has an open claim (Claim #1998-499(M)) with the PAUSTIF and the work outlined in this RFB
will be completed under this aforementioned claim. Reimbursement of Solicitor-approved
reasonable, necessary and appropriate costs (within claim limits) for the work described in this
RFB will be provided by PAUSTIF.
This RFB includes four (4) major components with subtasks presented in an outline format for
cost analysis and implementation. The fixed costs proposed by the consultant bidder shall be
based on the scope of work provided in the RFB. Expenses in excess of the quoted price for the
contract shall be the consultant’s responsibility. The scope and budget for any identified out of
scope activities must be pre-approved to be eligible for payment. Any costs associated with
deviations from the scope that did not receive prior approval from the solicitor and PAUSTIF, or
its representatives, will not be reimbursed.
Specifically, this RFB seeks competitive bids from qualified consultants to complete additional
characterization activities, prepare an appropriate SCR, evaluate potential remedial strategies,
and facilitate progress towards site closure in a timely, efficient, and cost effective manner.
To be considered for selection, one hard copy of the signed bid package and one electronic
copy (one PDF file on a compact disk (CD) included with the hard copy) must be provided
directly to the Fund’s third party administrator, ICF International (ICF), to the attention
of Deb Cassel, Contracts Administrator. She will be responsible for opening the bids and
providing copies to the Technical Contact and the Solicitor. Bid responses will only be accepted
from those firms who attended the mandatory pre-bid site meeting. The ground address for
overnight/next-day deliveries is ICF International, 4000 Vine Street, Middletown, PA
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17057, Attention: Deb Cassel. The outside of the shipping package containing the bid
response must be clearly marked and labeled with “Bid – Claim #1998-499(M)”. Please note
that the use of U.S. Mail, FedEx, UPS, or other delivery method does not guarantee delivery to
this address by the due date and time listed below for submission. Firms mailing bid responses
should allow adequate delivery time to ensure timely receipt of their bid package.
The bid response must be received by 3:00 PM, on Thursday, October 4, 2012. Bids will be
opened immediately after the 3:00 PM deadline on the due date. Any bid packages received
after this due date and time will be time-stamped and returned. If, due to inclement weather,
natural disaster, or any other cause, the Fund’s third party administrator, ICF’s office is closed on
the bid response due date, the deadline for submission will automatically be extended to the next
business day on which the office is open. The Fund’s third party administrator, ICF, may notify
all firms who attended the mandatory site meeting of an extended due date. The hour for
submission of bid responses shall remain the same. Submitted bid responses are subject to
Pennsylvania Right-to-Know Law.
On behalf of ICF and PAUSTIF, the Technical Contact will assist the Solicitor in evaluating the
bids but the Solicitor will ultimately choose with whom to negotiate the mutually agreeable
contract. The bid evaluation will consider, among other factors, total bid cost, unit costs,
schedule, qualifications, and contract terms and conditions (no priority or relative weighting is
implied by the order of these factors). The Solicitor anticipates informing the selected consultant
with an approval to proceed within twelve (12) weeks of the bid response deadline. Please note
that when the contract is in place with the consultant selected by the Solicitor, all other firms
submitting bid packages will be notified that the contract was awarded.
ICF REPRESENTATIVE AND TECHNICAL CONTACT INFORMATION
ICF Representative

Technical Contact

Ms. Jennifer Goodyear
ICF International
4000 Vine Street
Middletown, PA 17057
Email: jennifer.goodyear@icfi.com

Mr. Mark Bedle
B&B Diversified Enterprises, Inc.
PO Box 16
Barto, PA 19504
Telephone: (610) 845-0640
Fax: (610) 845-0650
Email: mbedle@bbde.com

NOTE: All questions regarding this RFB solicitation and the subject site conditions must be
directed to the Technical Contact and submitted in writing with the understanding that all
questions and answers will be provided to all bidders. If questions are to be submitted via email,
please note the following in the subject line of the email: Al Howard Service RFB Questions
Claim No. 98-499(M). Bidders must neither contact nor discuss this RFB Solicitation with the
Solicitor, PAUSTIF, or ICF unless approved by the Technical Contact. Bidders may discuss this
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RFB solicitation with subcontractors and vendors to the extent required for preparing the bid
response.
SITE LOCATION, OPERATION, AND BACKGROUND INFORMATION
The following information summarizes, and is derived from, relevant information provided in
previous environmental reports, including the reports attached to this RFB. If there is any
conflict between the summary provided herein and the source documents, the bidder should defer
to the source documents. The information included in this section has not been independently
verified by ICF or the Technical Contact.
Site Address
Al Howard Service
6201 Lancaster Avenue
Philadelphia, PA 19151
City of Philadelphia, Delaware County
Site Location and Operation Information
The Site is a retail gasoline and service station located at 6201 Lancaster Avenue in Philadelphia,
Pennsylvania. The Site has one (1) one-story building of slab on grade construction. The site
building consists of 2 service bays and an office. The Site is primarily asphalt and concrete. The
underground storage tank (UST) field is located near the southeast corner of the Site building
and contains one (1) 4,000 gallon and two (2) 8,000 gallon unleaded gasoline UST’s, which were
installed in December 1998. The surrounding properties are a mix of residential and commercial
properties. A Site Location Map and a Site Plan are provided as Figures 1 and 2, respectively.
Site Background Information
On December 4, 1998 during UST upgrades and new UST installation activities, soil
contamination was discovered and a release was reported to the PADEP and the City of
Philadelphia. Petroleum impacted soil was observed in the vicinity of the UST field and
associated piping. During the December 1998 UST activities, approximately 600 tons of
petroleum impacted soil was removed from the excavation area and disposed of at an offsite
waste disposal location. A total of seventeen (17) post excavation soil samples were collected
and submitted for laboratory analysis. The aforementioned soil samples were analyzed for leaded
and unleaded gasoline parameters. Analytical results indicated that samples collected in the
vicinity of UST 003 and the dispenser area were below current medium specific concentrations
(MSC). Analytical results indicated that the sample collected in the vicinity of UST 001 and 002
exceeded current MSC’s for benzene, ethylbenzene, and naphthalene. A UST Closure Report
was submitted to the PADEP on January 28, 1999.
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On December 11, 1998 the PADEP requested that the new UST’s be installed in a different
location in order to perform site characterization in the area of the former UST’s. The PADEP
was advised that due to the small size of the Site there was no other possible location to install
the new UST’s and the new UST’s should be installed in the same area as the former UST’s.
On December 17, 1998, a Notification of Reportable Release (NORR) was submitted to the
PADEP and the City of Philadelphia on behalf of the claimant. The NORR noted that a release to
soil has been confirmed at the Site and indicated the following:
“12/4/98 DeLong, Inc. began a service station upgrade. (2) 2000 gallon gasoline tanks
were removed first. The tanks when removed had holes in them. DeLong utilized the over
excavation method to remove the impacted soils. 12/7 work continued. A 550 heating oil
tank was removed in the process of removing impacted soils. Work was stopped at a
depth of 14’ when it was apparent the extent was extensive. We requested a site visit by
Stephan Brown who stopped by on 12/10.”
On December 21, 1998 during UST removal activities additional petroleum impacted soil was
observed and reported to the PADEP.
On March 21, 2001 seven (7) soil borings (SB-1 through SB-7) were advanced in order to
characterize the soil in the vicinity of the UST area. No boring logs are available. A total of
seven (7) soil samples were collected and submitted for laboratory analysis. The aforementioned
soil samples were analyzed for unleaded gasoline and used motor oil parameters. Analytical
results are not available.
On March 23, 2001 four (4) groundwater monitoring wells (MW-1 through MW-4) were
installed at the Site to a depth of approximately 40 feet below grade (ftbg). Well logs are not
available. A composite soil sample was collected from the drill cuttings and submitted for
laboratory analysis. Analytical results indicated that all BTEX compounds were either not
detected or below applicable standards.
On April 19, 2001 a groundwater monitoring and sampling event was conducted at the Site on all
wells. Analytical results are not available.
On February 5, 2002 a groundwater monitoring and sampling event was conducted at the Site on
all wells. Analytical results for groundwater samples collected from all locations indicated that
all parameters were either below laboratory detection limits or below SHS. The results were
summarized in a March 22, 2002 groundwater monitoring report.
On April 8, 2002 a groundwater monitoring and sampling event was conducted at the Site on all
wells. Analytical results for groundwater samples collected from all locations indicated that all
parameters were either below laboratory detection limits or below SHS.
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On May 17, 2002, a discussion was had between the previous consultant and the PADEP about
the Site. It was agreed that the PADEP would close the file upon submission of the second
quarterly sampling report and the monitoring wells on-site can be permanently abandoned.
On February 15, 2006, a Remedial Action Completion Report (RACR) was submitted to the
PADEP on behalf of the claimant. The RACR indicates that soil contamination at the Site has
been remediated by the removal of 1,142.98 tons of petroleum impacted soil. The RACR
indicates that groundwater at the Site does not contain concentrations of gasoline compounds
above Statewide Health Standards (SHS) for a residential used aquifer.
On February 18, 2009 a NOV was issued to the claimant by the PADEP. The NOV indicated that
an acceptable SCR was not submitted regarding a reported release that occurred during UST
removal activities. The reports submitted failed to fully characterize both soil and groundwater at
the Site and was not sealed by a Licensed Professional Geologist in the Commonwealth of
Pennsylvania.
On October 18, 2011, a groundwater monitoring and sampling event was conducted at the Site
on all wells. Analytical results for groundwater samples collected from all locations indicated
that all parameters were below laboratory detection limits.
Bidders are directed to the pertinent available documentation (including reports, figures,
correspondence and analytical data) that has been provided in Attachment 1 for additional site
background details.
PROPOSED SCOPE OF WORK
The scope of work has been prepared using the guidelines of Pennsylvania Code Title 25,
Chapter 245 (The Storage Tank and Spill Prevention Program) and Chapter 250 (The Land
Recycling Program). There are several key elements that must be completed in order for the
approach outlined in this RFB to be successful. The critical elements include the following:
•

Prepare the appropriate project guidance documents;

•

Complete a full Sensitive Receptor Survey (SRS);

•

Complete a site survey, map the important features of the Site and evaluate groundwater
flow (Please note that a digital version of the map is not available and as such will not be
provided to the selected consultant);

•

Conduct a soil boring investigation;

•

Conduct quarterly groundwater monitoring and sampling events;

•

Install replacement monitoring wells;
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•

Abandon current monitoring wells;

•

Prepare and submit a Site Characterization Report;

•

Complete a risk assessment evaluation using the applicable guidance documents in an
effort to appropriately evaluate exposure pathways;

•

Remedial Alternatives Analysis should be completed for the Site to compare cleanup
alternatives and evaluate which remedial action is most appropriate for the Site; and

•

Prepare a Risk Assessment and Feasible Remedial Alternatives Analysis Report for the
Site.

In addition to the above base Scope of Work, the following Optional Cost Adders need to be
addressed in your bid response. These costs adders will not be part of your initially approved
contract. However, if it becomes necessary to complete any of these activities, they will be
completed under the Remediation Agreement signed as part of this project. More details
regarding the work scope for each of these Optional Cost Adders is provided at the end of the
RFB Scope of Work.
•

Optional Cost Adder #1 – Provide a Unit Cost to complete an additional groundwater
monitoring and sampling event.
•
•

Optional Cost Adder #1a - The cost provided should be to complete only one (1)
event with all wells (proposed) in the network being sampled.
Optional Cost Adder #1b - The cost provided should be to sample one (1)
additional monitoring well during a groundwater sampling event.

•

Optional Cost Adder #2 – Provide a Unit Cost to Prepare a Summary Progress Report for
submittal to the PADEP.

•

Optional Cost Adder #3 – Provide a Unit Cost to install one (1) additional bedrock
monitoring well.
•
•
•

Optional Cost Adder #3a – Installation of one (1) additional bedrock monitoring
well during a separate event.
Optional Cost Adder #3b - Installation of one (1) additional bedrock monitoring
as an add-on to a drilling investigation
Optional Cost Adder #3c – Per foot cost for drilling and constructing a
monitoring well that extends past the 40 foot depth assumed in Optional Cost
Adder #7a and #7b.
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•

Optional Cost Adder #4 – Provide a Unit Cost to install one (1) additional shallow water
monitoring well.
•
•

Optional Cost Adder #4a – Installation of one (1) additional shallow monitoring
well during a separate event.
Optional Cost Adder #4b - Installation of one (1) additional shallow monitoring
well as an add-on to a drilling investigation.

•

Optional Cost Adder #5 – Provide a Unit Cost to secure offsite access on one (1) adjacent
residential/commercial property in an effort to install a groundwater monitoring well.

•

Optional Cost Adder #6 – Provide a Unit Cost to update the Site’s survey to include any
additional on-site or off-site well location(s).

•

Optional Cost Adder #7 – Provide a Unit Cost to prepare a combined SCR/RAP for
submittal to the PADEP instead of a SCR.

•

Optional Cost Adder #8 – Provide a Unit Cost to complete a Risk Assessment and
Feasible Remedial Alternatives Analysis.

The bid package should follow the task format outlined below. Proposals should also include a
detailed description of the anticipated costs for each task including labor rates, time
requirements, and equipment costs as broken out in the detailed cost sheet included as
Attachment 2. The scope of work that we are requesting is provided below:
Task 1.0 Project Planning / Management:
Task 1.1 Preparation of Project Guidance Documents – Proposed documents to be
prepared include a site specific health and safety plan, a field sampling and analysis plan,
and a quality assurance/quality control plan. Where applicable, the pertinent project
guidance documents should be prepared in accordance with Chapter 245.
Task 1.2 Project Management – The successful bidder shall complete necessary,
reasonable, and appropriate project management activities for the duration of the contract
period consistent with release investigation projects. Such activities would be expected to
include client communications / updates, meetings, permitting, record keeping,
subcontracting, personnel and subcontractor management, quality assurance / quality
control, scheduling and other activities.
Task 1.3 Sensitive Receptor Survey – A Sensitive Receptor Survey (SRS) should be
conducted for this Site. Sensitive receptors evaluated for this Site should include area
water usage, surface water bodies, and subsurface underground utilities and basements.
Submitted bids should specify what activities will be included in the SRS activities (i.e.
review of tax maps and property assessment records; area canvass; PNDI search, etc.). A
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1,000-foot radius water usage survey should be completed as part of the SRS in an effort
to document the area water use. As part of the water usage survey, the selected consultant
should complete the following:
1. Conduct a private and public well search by obtaining an area specific report;
2. Obtain and review tax maps for the area;
3. Contact the local municipality and water authority to confirm water usage in
the area of the Site and any local restrictions on water usage;
4. Review of previously completed sensitive receptor surveys;
5. Review of county property assessment records;
6. Canvass of the area; and
7. Field verification of water supply to surrounding properties.
Results of the SRS are to be taken into consideration during the execution of the project
and are to be summarized and included in the SCR to be submitted to PADEP.
Task 2.0 Additional Site Characterization and Interim Remedial Activities:
Task 2.1 Soil Boring Investigation – In an effort to fully investigate the impact to the soil
media from the confirmed UST release, a series of soil borings is being proposed. Specifically,
the activities include the completion of fifteen (15) soil borings (B-1 through B-15) using direct
push sampling approach (e.g., Geoprobe®). Specifics on the proposed investigation are provided
below:
•

The locations of the 15 soil borings (B-1 through B-15) are provided on the
attached figure for your review. All soil boring locations will be advanced in the
locations proposed in the RFB, unless the presence of utilities, obstructions, or
safety concerns requires a change in the location. Prior to the advancement of the
soil borings, the selected consultant will be required to complete a private
markout at the Site to identify the location of obstructions and underground
utilities. If due to valid concerns prior to the advancement of borings, the general
locations of the proposed borings need to be altered significantly from the
approximate locations provided on the attached figure, then the selected
consultant will be required to contact the PADEP, discuss the need for the
changes, and provide the PADEP with a revised soil boring location map.

•

The soil boring locations are near the current UST system. As such, if a consultant
feels it is appropriate and necessary to complete hole-clearing activities before
advancing the borings, the cost should be included in their proposal and costs. If a
consultant includes the cost to complete hole-clearing, they should state it in their
proposal and discuss why it is appropriate and necessary. As discussed in the
RFB, cost is not the only factor when evaluating proposals and other factors are
taken into consideration during the review process, including appropriate safety
measures.
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•

Soil borings will be advanced to groundwater, bedrock, or refusal, whichever is
encountered first. However, in the event that there is no evidence of petroleum
hydrocarbon impact (includes olfactory, visual, and field instrument detections)
for more than 25 feet, then the boring maybe terminated. Soil samples will be
collected and logged continuously by an on-site geologist for soil classification
and structure, odor, soil moisture, soil texture, color, and screened with a
photoionization detector (PID). Soils should be described using the Unified Soil
Classification System.

•

A total of 30 soil samples (two (2) soil samples per boring) shall be collected and
submitted to an accredited laboratory for analysis. One (1) sample from each
boring should be collected from the soil interval exhibiting the highest PID
reading in each borehole. The second soil sample will be collected at the bedrock
interface or just above groundwater (if encountered) in an effort to delineate the
soil sample with the highest PID reading. If no elevated PID readings are
observed, the first sample should be collected from the three (3) to ten (10) feet
below grade (ftbg) interval, depending on the location of the sample relevant to
historic UST system locations (i.e. near dispensing areas sample at shallower
depths or deeper depths near UST locations) and then again at the base or refusal.

•

Soil samples shall be collected using Encore Samplers (or equivalent) and fieldpreserved in laboratory-provided glassware with the appropriate preservatives
(e.g., methanol or sodium bisulfate) provided by the laboratory in general
accordance with USEPA Method 5035 and the PADEP guidance.

•

In addition, one (1) duplicate sample and one (1) equipment blank sample will be
collected and submitted per day of sampling.

•

Samples should be properly handled under chain of custody documentation
protocol and kept cold from sample collection until the samples are relinquished
to the accredited laboratory.

•

Soil samples shall be analyzed for benzene, toluene, ethylbenzene, total xylenes,
MTBE, naphthalene, cumene, 1,3,5-trimethylbenzene, and 1,2,4-trimethylbenzene
using laboratory EPA method 8260B in accordance with Pennsylvania’s Storage
Tank Regulation procedures and cleanup standard criteria as specified in
Pennsylvania’s Act 2.

•

The laboratory to be utilized should be identified in the bid package. Upon receipt
of the results, the consultant should forward a copy of the analytical data to the
Solicitor and PAUSTIF (or its designated representative).

•

Compile the field findings and laboratory data into a summary table and
comprehensive soil boring logs.
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Task 2.2 Installation of Temporary Well Points – A total of three (3) temporary monitoring
points are proposed for installation at this Site to investigate whether a shallow water bearing
zone is present. During the soil boring investigation, the selected consultant should pay attention
to the moisture content observed in the overburden and convert three (3) of the soil borings into
temporary well points to determine whether there is a water bearing zone present in the
overburden. A total of three (3) soil borings should be converted into temporary well points
during the investigation. The borings should be chosen based on observations and field data
documented during the soil boring investigation as well as location of the borings related to the
UST system components. Temporary well points should be appropriately constructed. If water is
present in the well point following construction, then a grab water samples should be
appropriately collected and the well point should be appropriately abandoned. If no water is
immediately present in a well point, the well points should be left constructed and checked for
the presence of water over the next week. If water is detected during the aforementioned week, a
grab sample should be collected. If not, then the selected consultant should properly documented
the efforts to demonstrate the lack of groundwater in the overburden. Following the week
waiting period, any remaining well points should be properly abandoned. All grab water samples
should be analyzed for benzene, toluene, ethylbenzene, total xylenes, MTBE, naphthalene,
cumene, 1,3,5-trimethylbenzene, and 1,2,4-trimethylbenzene using laboratory EPA method
8260B.
Task 2.3 Proper abandonment of current monitoring wells – Available information indicates
that the four (4) monitoring wells currently installed at the Site are approximately 40 feet deep;
however no monitoring well construction logs or additional details are available. The
information on the construction of the wells was reportedly included in a SCR previously
submitted for the Site. The aforementioned SCR cannot be located by the solicitor or PADEP
and as such is not available for review. Due to the concerns with the construction of bedrock
monitoring wells MW-1 and MW-4, both of the aforementioned bedrock wells will be properly
abandoned and replaced by a licensed driller. The selected consultant will abandon all of the
monitoring wells in accordance with Pennsylvania Act 610 and the Groundwater Monitoring
Guidance Manual dated February 29, 1996. Upon completion, a well abandonment report will be
prepared and submitted to the DCNR on behalf of the claimant. Bidders should specify in the bid
packages how the wells will be abandoned.
Task 2.4 Bedrock Monitoring Well Installation – In order to fully characterize the dissolved
phase plume in the first bedrock aquifer and obtain the data necessary to evaluate exposure
pathways for the risk assessment, a total of four (4) bedrock monitoring wells (MW-1R through
MW-4R) are to be installed at the Site. The proposed locations of the bedrock monitoring wells
are provided on the attached Figure 2. As part of the installation of the bedrock wells, the
selected consultant should consider the following:
•

All monitoring well locations will be advanced in the locations proposed in the
RFB, unless the presence of utilities, obstructions, or safety concerns requires a
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change in the location. The proposed location of the monitoring wells is provided
on the Site Plan (Figure 2) included in Attachment 1.
•

The four (4) bedrock wells will be advanced to a total estimated depth of 40 ftbg
with approximately 20 feet of four-inch diameter, schedule 40 PVC flush threaded
casing and approximately 20 feet of four-inch diameter, schedule 40 PVC flush
threaded 0.010 slot size screening. The upper 20 feet will be cased and the
annular space will be sealed in an effort to prevent possible vertical movement
through the borehole from the shallower intervals to deeper water bearing zones.
At a minimum, the casing for each bedrock well must penetrate competent
bedrock five (5) feet. Drilling is to be conducted under the supervision of a
Pennsylvania-licensed Professional Geologist and the construction specifications
will be determined by the Professional Geologist and dictated by actual site
conditions (i.e. actual depth to bedrock, actual depth to groundwater, etc.). The
wells should be drilled and constructed in accordance with generally accepted
practices as outlined in the PADEP Groundwater Monitoring Guidance Manual,
dated January 1, 1999 (Document # 383-3000-001). Based on anticipated drilling
conditions, a Pennsylvania-licensed driller should install the wells using air-rotary
methods. In addition, B&B will remind the selected consulting firm that careful
consideration needs to be taken when installing the four (4) proposed bedrock
monitoring wells. Specifically, the wells should not be over drilled, under
screened, or screened across the overburden and bedrock.

•

During the installation of MW-4, pea gravel fill material was reportedly
encountered which became airborne striking the Site building and nearby
property. There were also reports of the MW-4 borehole collapsing during drilling
and construction. Consultants should take this information into consideration
when selecting an appropriate drilling method that is both safe and capable of
properly installing the well. Bid responses must clearly specify the drilling
method, protection technique(s) and procedures to be employed to address the
concerns and properly install and construct replacement monitoring well MW-4R.

•

A flush-mounted manhole shall be cemented into place to complete the well at
grade level. A locking, pressure fit, watertight cap will be used to prevent the
infiltration of surface runoff and rainwater and to restrict access by unauthorized
individuals.

•

Drilling should be conducted under the supervision of a Pennsylvania-licensed
Professional Geologist, although a field supervisor may be used in the field on a
day-to-day basis. The field supervisor should visually inspect subsurface materials
encountered during drilling, screen cuttings with a PID, and complete field well
construction logs. When encountered, soils should be described using the Unified
Soil Classification System. Bedrock should be described using USGS descriptive
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protocol, with the identification of the depth of and size of potential fractures
and/or other subsurface anomalies.
•

The newly installed monitoring wells should be developed to promote adequate
hydraulic connection between the aquifer and the well. Depending on the depth
and amount of sediment in the well, development should be completed via
mechanical surging using either a bailer or an electric submersible pump, or by
airlift techniques. The IDW waste and purge water should be disposed of per the
PADEP Southeast Regional Office (SERO) guidance; check with the SERO for
current requirements. Bidders will be responsible for arranging any offsite waste
disposal (if required) and including costs in their bid response to cover the
disposal of all potential waste related to the tasks included in the SOW. Please
estimate the volume of waste using your professional opinion, experience, and the
data provided. Invoices submitted to cover additional costs on waste generated as
part of activities included under the fixed price contract for this Site will not be
paid. The groundwater may be temporarily stored on site, but should be removed
from the Site in a timely manner.

•

Soil/rock cuttings and liquids generated during the drilling activities should be
disposed of offsite in a manner consistent with the protocols set forth by the
PADEP. Disposal of soil/rock cuttings should be arranged through a certified
waste disposal subcontractor. In an effort to eliminate or minimize the need for
change orders on a fixed price contract, please include costs to dispose of all
anticipated volumes of waste in your bid response. ICF and PAUSTIF will not
entertain any assumptions on the contract with regards to a volume of waste (i.e.
project costs assume that no more than one (1) ton of soil cuttings will require
disposal after the installation of the additional monitoring wells). Bidders will be
responsible for including costs in their bid response to cover the disposal of all
potential waste related to the tasks included in the SOW. Please estimate the
volume of waste using your professional opinion, experience, and the data
provided. Invoices submitted to cover additional costs on waste generated as part
of activities included under the fixed price contract for this Site will not be paid.

•

Compile the field findings into comprehensive monitoring well construction
diagrams and logs.

Task 2.5 Site Survey – Following the installation of the proposed soil borings and monitoring
wells, a professional survey of the Site by a Pennsylvania-licensed surveyor including all current
site features (e.g., buildings, property boundaries, monitoring wells, etc.) shall be completed. All
monitoring wells, borings, the Site building, property boundaries and other important Site
features are to be surveyed with the purpose of placing their horizontal coordinates on a scaled
site map. In addition, the vertical coordinates of the new monitoring well top of casings and
surface grade are to be surveyed. The benchmark elevation shall be obtained by referencing the
approximate ground surface elevation of the property or from an available benchmark from a
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USGS topographic map or benchmark elevation marker located at the Site. In conjunction with
collecting depth to groundwater readings during sampling events and in an effort to establish
groundwater flow at the Site, tops of casing for the existing monitoring wells are to be surveyed
to facilitate the construction of a Site wide groundwater flow map. In addition, the presence of
SPL (if detected) needs to be taken into consideration when calculating the static water levels in
the wells and constructing a Site wide groundwater flow map. Groundwater elevation data
collected following the installation of the additional monitoring wells along with data from the
site survey will be utilized to produce a series of summary figures which will provide additional
information as to the groundwater flow direction in the monitored aquifer.
Task 2.6 Soil Gas Sampling – During the characterization of the Site, a total of three (3) soil
gas samples are proposed to be collected during each of the two (2) soil gas sampling events.
Please note that USTIF will only pay the selected firm for the actual number of events conducted
(i.e. if a firm includes the costs to complete two (2) events, but only one (1) event is conducted;
then the firm will only be paid for the one (1) event completed). The selected consultant should
be prepared to conduct the first soil gas sampling event at the Site within two (2) weeks of the
execution of the contract and conduct the second event approximately six (6) weeks after the first
event. As part of the soil gas investigation, the selected consultant should consider the following:
•

All soil gas points will be advanced in the locations proposed in the RFB, unless
the presence of utilities, obstructions, or safety concerns requires a change in the
location. The proposed locations of the soil gas points are provided on the
attached Site Plan (Figure 1) in Attachment 1.

•

The vapor intrusion investigation should be completed in a manner consistent
with the Land Recycling Technical Guidance Manual – Section IV.A.4 Vapor
Intrusion Into Buildings from Groundwater and Soil under the Act 2 Statewide
Health Standards, Document 253-0330-100, dated January 24, 2004.

•

Samples should be collected in laboratory provided Summa canisters equipped
with laboratory calibrated flow regulators and analyzed for the PADEP
Constituents list for unleaded gasoline via TO-15.

•

The laboratory to be utilized should be identified in the bid package. Upon receipt
of the results, the consultant should forward a copy of the analytical data to the
solicitor and PAUSTIF (or its designated representative).

Task 3.0 Groundwater Monitoring and Sampling:
For this RFB, please assume the total number of groundwater monitoring and sampling events
that will be needed is two (2) events. During each of the two (2) groundwater monitoring and
sampling events, the selected consultant shall collect groundwater samples from each of the four
(4) replacement monitoring wells. Please note that USTIF will only pay the selected consultant
for the actual number of events conducted (i.e. if a firm includes the costs to complete two (2)
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events, but only one (1) event is conducted; then the firm will only be paid for the one (1) event
completed). The selected consultant should be prepared to conduct the first groundwater
sampling event at the Site approximately two (2) weeks after the installation and development of
the four (4) replacement monitoring wells.
Each event should include the following:
•

Collect water level readings from each of the monitoring wells using an interface
probe capable of distinguishing water and/or the presence or absence of product to
the nearest 0.01 feet;

•

Record the depth to water readings from the monitoring wells and then use the
data to determine water level elevations such that groundwater flow direction can
be confirmed;

•

Groundwater sampling activities should be conducted in accordance with
generally accepted practices as outlined in the final version of the PADEP
Groundwater Monitoring Guidance Manual;

•

Prior to the collection of groundwater samples, the water column in each of the
monitoring wells should be purged by either the removal of approximately three
(3) volumes of the water column or via low flow sampling method;

•

Sampling equipment should be decontaminated prior to sample collection in
accordance with generally accepted industry practices;

•

Following purging activities, groundwater samples should be collected as quickly
as practical from each of the wells directly from a bailer into laboratory supplied
bottleware;

•

The IDW waste and purge water should be disposed of per the PADEP Southeast
Regional Office (SERO) guidance; check with the SERO for current
requirements. Bidders will be responsible for arranging any offsite waste disposal
(if required) and including costs in their bid response to cover the disposal of all
potential waste related to the tasks included in the SOW;

•

Samples should be properly handled under chain of custody documentation
protocol and kept cold from sample collection until the samples are relinquished
to the accredited laboratory;

•

Groundwater samples collected during each of the events will be sent to an
accredited laboratory to be tested for the required constituents of concern in
accordance with Pennsylvania’s Storage Tank Regulation procedures and cleanup
standard criteria as specified in Pennsylvania’s Act 2. Specifically, each sample
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will be analyzed for PADEP unleaded gasoline short lists (benzene, toluene,
ethylbenzene, total xylenes, MTBE, naphthalene, isopropylbenzene, 1,3,5trimethylbenzene, and 1,2,4-trimethylbenzene);
•

In addition to the samples collected from the monitoring wells, one (1) duplicate
sample and one (1) equipment blank sample will be collected and submitted per
day of sampling; and

•

The laboratory to be utilized should be identified in the bid package. Upon receipt
of the results, the consultant should forward a copy of the analytical data to the
solicitor and PAUSTIF (or its designated representative). Following collection of
the second round of groundwater monitoring and sampling data, a determination
will be made whether additional characterization efforts will be needed or if the
completed efforts have fully characterized and delineated the groundwater and
soil at the Site. The selected consultant will keep ICF and the Technical Contact
updated on the progress of the investigation.

Task 4.0 Site Characterization Report:
Following the completion of the activities proposed in Task 1.0 and Task 2.0 as well as the two
(2) groundwater sampling events from Task 3.0, the selected consultant will prepare a SCR for
the Site. The information gathered during the aforementioned tasks should be incorporated into a
comprehensive SCR that will be submitted to the PADEP and will facilitate the objective to
complete regulatory requirements governing the SCR and gain PADEP approval for the report.
Specifically, the report should summarize the results of the recent investigations, the findings of
the previous investigations, a comprehensive Site history, sensitive receptor information, risk
assessment, geologic data, results and analysis of the aquifer testing, discussion on the completed
remediation efforts, summary of the predictive modeling efforts completed (if applicable), and a
series of summary tables, appendices, and figures illustrating the information provided in the
report.
The Report will be completed following the guidelines specified in Pennsylvania Code, Title 25,
Chapter 245 and the Land Recycling Program (Act 2) Technical Guidance Manual for a Site
Characterization Report. The selected consultant will also present significant conclusions and
make recommendations for future work at the Site in the SCR. The report will be appropriately
signed and sealed by a licensed Professional Geologist.
Within 120 days of contract execution, a draft SCR and all AutoCAD maps / plans included in
the report (e.g., site plan / base map, groundwater elevation maps, dissolved plume maps, soil
contaminant distribution maps, etc.) and appendices (e.g., boring logs, tables, waste disposal
documentation, modeling results and analysis, and sensitive receptor information) shall be
submitted electronically (in Adobe PDF format) and in hard copy to the Solicitor, ICF / USTIF
and the Technical Contact for review / comment prior to finalizing the SCR. Once the selected
consultant has addressed comments on the draft, the selected consultant shall finalize and issue
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the report to the PADEP. The draft report is to be submitted no later than the date specified in the
schedule presented by the selected consultant.
Optional Cost Adders:
Task 1.0 through Task 4.0 above represents the base Scope of Work for this RFB solicitation.
These tasks have been specifically developed in an effort to complete the PADEP’s site
characterization requirements. In addition to the base Scope of Work tasks, Optional Cost
Adders are being requested for the following tasks:
•

Optional Cost Adder #1 – Provide a Unit Cost to complete an additional groundwater
monitoring and sampling event. The scope of work for this cost adder should follow Task
3.0.
• Optional Cost Adder #1a - The cost provided should be to complete only one (1)
event with all wells (proposed) in the network being sampled.
• Optional Cost Adder #1b - The cost provided should be to sample one (1)
additional monitoring well during a groundwater sampling event. The provided
cost would be to cover all labor, equipment, laboratory, waste, etc.

•

Optional Cost Adder #2 – Provide a Unit Cost to Prepare a Summary Progress Report for
submittal to the PADEP. The Progress Report should detail the observations documented
during the event, summarize the analytical results, map the groundwater flow direction
for the Site, provide iso-concentration maps for compounds exceeding the SWHS,
provide hydro-graphs, discuss the interim remediation efforts (if any), and provide
additional scheduling details for upcoming events. Once the report is approved by the
Solicitor, the report can be finalized and submitted to the PADEP. The progress reports
discussed are being proposed to meet the PADEP obligation on progress reporting.

•

Optional Cost Adder #3 – Provide a Unit Cost to install one (1) additional bedrock
monitoring well. The scope of work for this cost adder should follow Task 2.4
construction guidelines. Please provide costs for the following:
•

•

•

Optional Cost Adder #3a – Installation of one (1) additional bedrock monitoring
well during a separate event. Assume the bedrock monitoring well will be
installed to a depth of 40 feet. The provided cost would be to cover all labor,
equipment, subcontractors, waste, etc.
Optional Cost Adder #3b - Installation of one (1) additional bedrock monitoring
as an add-on to a drilling investigation. Assume the bedrock monitoring well will
be installed to a depth of 40 feet. The provided cost would be to cover all labor,
equipment, subcontractors, waste, etc.
Optional Cost Adder #3c – Per foot cost for drilling and constructing a
monitoring well that extends past the 40 foot depth assumed in Optional Cost
Adder #7a and #7b. The provided cost would be to cover all labor, equipment,
subcontractors, waste, etc.
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•

Optional Cost Adder #4 – Provide a Unit Cost to install one (1) additional shallow water
monitoring well. A shallow monitoring well will be drilled and constructed in accordance
with generally accepted practices as outlined in the PADEP Groundwater Monitoring
Guidance Manual, dated January 1, 1999 (Document # 383-3000-001). Drilling will be
conducted under the supervision of a Pennsylvania-licensed Professional Geologist and
the construction specifications will be determined by the Professional Geologist and
dictated by actual site conditions (i.e. actual depth to competent bedrock, actual depth to
groundwater, etc.).
The shallow monitoring wells will be constructed using four inch diameter schedule 40
PVC flush threaded casing and schedule 40 PVC flush threaded 0.010 slot size screening
in the well column. The selected consultant will install the wells to a depth above or
slightly into the competent rock, but no more that five (5) feet into competent bedrock. A
protective flush-mounted manhole will be cemented in place around the PVC riser and
finished flush with surface grade. Each monitoring well will be completed with a
watertight locking cap for security. The newly installed monitoring wells should be
developed to promote adequate hydraulic connection between the aquifer and the well.
Depending on the depth and amount of sediment in the well, development should be
completed via mechanical surging using either a bailer or an electric submersible pump,
or by airlift techniques. The IDW waste and purge water should be disposed of per the
PADEP Southeast Regional Office (SERO) guidance; check with the SERO for current
requirements.
Bidders will be responsible for arranging any offsite waste disposal (if required) and
including costs in their bid response to cover the disposal of all potential waste related to
the tasks included in the SOW. Please estimate the volume of waste using your
professional opinion, experience, and the data provided. Invoices submitted to cover
additional costs on waste generated as part of activities included under the fixed price
contract for this Site will not be paid. The groundwater may be temporarily stored on site,
but should be removed from the Site in a timely manner. Please provide costs for the
following:
•

•

•

Optional Cost Adder #4a – Installation of one (1) additional shallow monitoring
well during a separate event. The provided cost would be to cover all labor,
equipment, subcontractors, waste, etc.
Optional Cost Adder #4b - Installation of one (1) additional shallow monitoring
well as an add-on to a drilling investigation. The provided cost would be to cover
all labor, equipment, subcontractors, waste, etc.

Optional Cost Adder #5 – Provide a Unit Cost to secure offsite access on one (1) adjacent
residential/commercial property in an effort to install a groundwater monitoring well. The
cost should cover the necessary time and materials needed to contact the off-site property
owner, draft an access agreement, and obtain approval with one (1) draft revision to the
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access agreement. The cost does not include any legal fees, payments or permitting costs.
Providing this Unit Cost does not commit the consultant to obtain the access agreement.
If necessary, the cost should also cover the necessary time and material needed to provide
the PADEP with the information they will require to facilitate access to the property.
•

Optional Cost Adder #6 – Provide a Unit Cost to update the Site’s survey to include any
additional on-site or off-site well location(s). The scope of work for this cost adder
should follow Task 2.5.

•

Optional Cost Adder #7 – Provide a Unit Cost to prepare a combined SCR/RAP for
submittal to the PADEP instead of a SCR. The RAP portion of the report would propose
eight (8) quarters of groundwater attainment monitoring. The costs included in this
optional cost adder would just be the additional costs needed to write the SCR/RAP
above and beyond the costs included in the bid response to write the SCR.

•

Optional Cost Adder #8 – Provide a Unit Cost to complete a Risk Assessment and
Feasible Remedial Alternatives Analysis. The scope of work for this cost adder should
follow the following:
•

Risk Assessment Evaluation – A risk assessment evaluation shall be completed
consistent with the guidelines provided in the Act 2 Guidance Manual (applicable
portions of Sections II.C.4 IV.G and IV.H). These sections provide general
information on risk assessment; developing site appropriate standards; discuss
potential for pathway elimination; and guidance on site-specific human health
assessment procedures. This guidance should be followed to conduct a risk
assessment. Results of the risk assessment should be taken into consideration
when developing a feasible remedial strategy and determining which standards
would be appropriate for the Site. Results of the evaluation should be discussed in
the Risk Assessment and Feasible Remedial Alternatives Analysis Report.

•

Remedial Alternatives Analysis - A Remedial Alternatives Analysis should be
completed for the Site to compare cleanup alternatives and evaluate which
remedial action is most appropriate for the Site. The evaluation should
specifically focus on eight (8) key considerations including cost-effectiveness,
proven performance, public and environment protectiveness, regulatory
compliance, reliability, practical implementation, health & safety and effects on
public health and the environment. The findings of the Remedial Alternatives
Analysis will be summarized and presented as part of the Risk Assessment and
Feasible Remedial Alternatives Analysis Report. Information/data generated
during the interim remedial activities conducted at the Site should be taken into
consideration.

•

Risk Assessment and Feasible Remedial Alternatives Analysis Report Following the completion of the proposed Risk Assessment Evaluation and
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Remedial Alternatives Analysis, a Risk Assessment and Feasible Remedial
Alternatives Analysis Report should be prepared for the Site. The report should
detail the procedures and findings from the completed baseline risk assessment
and describe the calculations and resultant estimate of the amount of hydrocarbon
mass present in the Site’s subsurface. It should also take into consideration and
summarize the assumption, parameters, and predictions from the predictive
modeling scenarios included in the SCR. Figures and appendices supporting the
findings of the report should be attached to further illustrate the current condition
of the Site. The report should appropriately evaluate the Site and assess the risks
as well as provide a proper closure strategy and remedial alternative for the Site.
Information/data generated during the interim remedial activities conducted at the
Site should be incorporated into this task. All AutoCAD maps / plans included in
the report (e.g., site plan / base map, proposed remediation location map,
dissolved plume maps, soil contaminant distribution maps, etc.) and appendices
(e.g., boring logs, tables, remediation technology information, fate and transport
modeling, risk assessment and sensitive receptor information) shall also be
submitted electronically on CD and in hard copy to Solicitor and Technical
Contact for review / comment prior to finalizing it. Once the selected consultant
has addressed comments on the draft, the selected consultant shall finalize and
issue the report to the PADEP.
SCHEDULING
As part of this RFB, the selected consultant shall be prepared to install the new monitoring wells
at the Site within 30 days of the project award date and submit the draft SCR to the Solicitor, ICF
/ USTIF and the Technical Contact within 120 days of the project award date. In addition, a
detailed schedule indicating when specific activities and reports (soil investigation, aquifer
testing, report submittal, groundwater sampling, well installation activities, etc.) will be
completed needs to be prepared and included in the bid response. All on-site work should be
completed during the normal working days and hours of 8 am to 5 pm from Monday through
Friday.
RESPONSIBILITY
The selected consultant will be the consultant of record for the Site. They will be required to take
ownership and responsibility for the project and will be responsible for representing the interests
of the Solicitor and ICF/USTIF with respect to the project. This includes utilizing their
professional judgment to ensure reasonable and appropriate actions are recommended and
undertaken to protect sensitive receptors, adequately characterize the Site, and move the Site
towards closure.
QUALIFICATION QUESTIONS
Proposals need to provide answers to the five (5) qualifications and experience questions
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provided below:
•

Does your company employ the Pennsylvania licensed Professional Geologist (P.G.) that
is designated as the proposed project manager? How many years of experience does this
person have?

•

How many Chapter 245 projects are your company currently consultant on record for in
the Southeast region and all regions of Pennsylvania?

•

How many Chapter 245 projects have your company and/or the proposed Pennsylvania
licensed P.G. worked on in the Southeast region and all regions of Pennsylvania during
the last five (5) years?

•

How many Chapter 245 projects have your company and/or the Pennsylvania licensed
P.G. closed (i.e., obtained relief from liability from the PADEP) using either the
Statewide Health Standards or Site Specific Standards? Please list.

•

Has your company ever walked away from a PAUSTIF Fixed Price Contract or Pay For
Performance contract without attaining all of the Milestones? If so, please explain why
the contract was not fulfilled?
CONTRACT INFORMATION AND BID INSTRUCTION

The Solicitor wishes to execute a mutually agreeable fixed price contract based on unit prices for
labor, equipment, materials, subcontractors/vendors and other direct costs. The prices provided
in the bid will remain in effect for the duration of the project (i.e. no escalation clause). The total
fixed cost quoted by the selected consultant will be the maximum amount to be paid by the
Solicitor unless a change of scope is authorized and determined to be reasonable, necessary, and
appropriate. Please note that the total fixed-price bid must include all costs, including those cost
items that the bidder may regard as “variable”. These variable cost items will not be handled
outside of the total fixed-price quoted for the SOW. Any bid response that disregards this
requirement will be considered non-responsive to the bid requirements and; as a result, will be
rejected and will not be evaluated.	
  A copy of the proposed fixed price contract is included in
Attachment 3.
The bidding firm will need to include the following in their proposal:
•

A demonstration of the bidder’s understanding of the objectives of the project and the
bidders approach to achieving those objectives efficiently based on the existing site
information provided in this RFB;

•

Provide a clear description, specifics, and original language of how the proposed
work scope will be completed. The bid package should specifically discuss all tasks
that will be completed under the fixed price contract and what is included (i.e. explain
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your groundwater sampling method, which guidance documents will be prepared,
what will be completed as part of the SRS, etc.);
•

A fixed price cost estimate for work through the completion of the characterization
activities;

•

Provide a detailed schedule of activities for completing the proposed scope of work
inclusive of reasonable assumptions regarding the timing and duration of Solicitor
reviews (if any) needed to complete the scope of work;

•

Indication of whether the bidder accepts or seeks changes to the proposed contract /
terms and conditions;

•

The bidder’s level of insurance;

•

The bidder’s proposed unit cost rates for each expected labor category,
subcontractors, other direct costs and equipment;

•

The bidder’s proposed markup on other direct costs and subcontractors (if any);

•

Identify and describe the involvement of subcontractors;

•

Identify any exceptions, assumptions, or special conditions applicable to scope;

•

Cost by task and total costs must be defined within the proposal text and on the cost
spreadsheet (Attachment 2);

•

The bidder’s total cost by task consistent with the proposed scope of work identifying
all level-of-effort and costing assumptions;

•

A statement of qualifications including that of any major subcontractor(s);

•

Describe your approach to working with the PADEP from project inception to
submittal of the SCR. Describe how the PADEP would be involved proactively in the
resolution of technical issues and how the PADEP case team will be kept informed of
activities at the Site;

•

Describe how the Solicitor and ICF/PAUSTIF will be kept informed as to project
progress and developments and how the Solicitor (or designee) will be informed of
and participate in evaluating technical issues that may arise during this project;

•

Answers to the qualification questions discussed in the RFB;
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•

Identify the names of the proposed project team for the key project staff, including
the proposed Professional Geologist of Record who will be responsible for overseeing
the work and applying a professional geologist’s seal to the project deliverables;

•

If a firm feels it is appropriate and necessary to complete hole clearing activities, the
cost should be included in their proposal and costs. More importantly, if a firm
includes the cost to complete hole clearing, they should specify it in their proposal
and discuss why it is appropriate and necessary and indicate which methods will be
utilized and to what extent. As discussed in the RFB, cost is not the only factor when
evaluating proposals and other factors are taken into consideration during the review
process, including appropriate safety measures;

•

Bids should provide an appropriate total cost in the detailed cost spreadsheets, a
schedule, and text to cover the SOW presented in the RFB text. Specifically, if the bid
proposes the completion of 2 quarterly groundwater sampling events then the costs to
complete both events should be included in cost listed on the detailed cost
spreadsheet for that task. The total costs provided on the detailed cost spreadsheet
should not just include the completion of one (1) quarterly event; and

•

Please make sure that costs provided for each task are consistent between the
submitted text and submitted attachments (i.e. cost provided for the soil boring
investigation is listed as $4,000.00 in the detailed cost sheet and the text of the
submitted bid). If a discrepancy in costs is noted during the review of the bids, the
costs listed in the detailed cost sheet (Attachment 2) will be used as the costs during
the bid evaluation.

The bidder shall provide its bid using the format identified in this RFB and will provide brief
descriptions of each task in the body of the bid document. In addition, the bidder will
complete the detailed cost sheet included as Attachment 2. An electronic version of the cost
spreadsheets included in Attachment 2 (in Microsoft Excel Format) has been provided.
Please note that bidders are responsible for confirming that the equations and totals
calculated in the provided spreadsheet are correct.
Please bid the scope of work as provided in the RFB. Consultants are welcome to propose or
suggest a change in the SOW; however the consultant should bid the SOW as presented in
the RFB and provide any suggested modification to the SOW and provide the cost difference
(+ or -) separately in the proposal.
The scope of work, as described in this RFB, shall be conducted in accordance with industry
standards / practices, and consistent with the PADEP requirements and guidelines. The
selected consultant’s work to complete the tasks discussed will be subject to ongoing review
by the PAUSTIF or its representatives to assess whether the work actually completed and the
associated incurred costs are reasonable, necessary, and appropriate.
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In order to facilitate PAUSTIF’s review and reimbursement of invoices submitted under this
claim, the Solicitor requires that project costs be invoiced by the tasks identified in the bid.
The standard practice of tracking total cumulative costs by bid task will also be required to
facilitate invoice review.
The bid responses must clearly and unambiguously accept the provided contract or must
clearly cross reference any requested changes.
In an effort to eliminate or minimize the need for change orders on a fixed price contract,
please include costs to dispose of all anticipated volumes of waste in your bid response. ICF
and PAUSTIF will not entertain any assumptions on the contract with regards to a volume of
waste (i.e. Project costs assume that no more than 500 gallons of groundwater will extracted
during the aquifer testing and require disposal). Bidders will be responsible for including
costs in their bid response to cover the disposal of all potential waste related to the tasks
included in the SOW. All waste generated during the completion of tasks related to the SOW
may be temporarily stored on site, but must be disposed of offsite in a timely manner. Please
estimate the volume of waste using your professional opinion, experience, and the data
provided. Invoices submitted to cover additional costs on waste generated as part of activities
included under the fixed price contract for this Site will not be paid.
Each bid package received will be assumed to be good for a period of 120 days after receipt
unless otherwise noted. Please note that ICF, PAUSTIF, and B&B will treat the bids as
confidential, but that limited general information may be released by the solicitor and/or
B&B after the bid selection process is completed.
MANDATORY SITE VISIT
On September 18, 2012, the Technical Contact (or designee) will be at the site at 11:00 am to
answer questions and conduct a site tour for a limited number of participants per firm. Please
inform the Technical Contact at least five (5) business days in advance of the aforementioned
meeting date as to whether your firm will be in attendance. In order to accurately track meeting
participants, the subject line of the email must state the following: Al Howard Service Bid Walk
Claim No. 98-499(M). Any firm that does not attend the September 18, 2012 mandatory site
visit will not be eligible to submit a bid response.
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ATTACHMENTS
Attachment 1 – Tables, Figures, Historical Documentation and Correspondence
• Attachment 1a – Figures
o Figure 1 – Site Plan
o Figure 2 – Proposed Monitoring Well and Soil Boring Map
o Figure 3 – Groundwater Elevation and Concentration Map – October 18, 2011
• Attachment 1b – Summary Data Tables
o Table 1 – Soil Quality
o Table 2 – Groundwater Quality
• Attachment 1c – UST Closure Report dated January 28, 1999
• Attachment 1d – 1st Quarter 2002 Groundwater Sampling Report
• Attachment 1e – 2nd Quarter 2002 Groundwater Sampling Report
• Attachment 1f – Remedial Action Completion Report dated February 15, 2006
• Attachment 1g – Laboratory Data Package – October 2011 Groundwater Sampling Event
Attachment 2 – Detailed Cost Sheet
Attachment 3 – Draft Fixed Price Contract
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