BID INFORMATION MEMORANDUM
Fixed-Price Competitive Bid Solicitation
CoGo’s Store #007
RR 1, Box 104, Templeton, Armstrong County, Pennsylvania 16259
PADEP Facility ID #03-80031; PAUSTIF Claim #2005-0210 (M)

USTIF understands and appreciates the effort necessary to prepare a well-conceived
response to a bid solicitation. As a courtesy, the following summary information is being
provided to the bidders.

Number of firms attending pre-bid meeting:
Number of bids received:
Number of administratively complete bids:
List of firms submitting bids:

15
11
11

Alternative Environmental Solutions, Inc.
American Geosciences, Inc.
Converse Consultants
CORE Environmental Services, Inc.
DMS Environmental Services, LLC
Environmental Alliance, Inc.
Letterle & Associates, LLC
MIG Environmental, LLC
Moriarty Environmental Solutions, Inc.
Mountain Research, LLC
United Environmental Group, Inc.

This was a defined Scope of Work bid and so price was the most heavily weighted
evaluation criteria. The range in cost between the eleven evaluated bids was $75,710 to
$186,762. Based on the numerical scoring, three of the eleven bids were determined to
meet the “Reasonable and Necessary” criteria established by the Regulations and were
deemed acceptable by the evaluation committee for USTIF funding. The Claimant
reviewed and selected one of the bids deemed acceptable.
The selected bidder was Mountain Research, LLC
Bid Price - $85,704.
The attached sheet lists some general comments regarding the evaluation of the bids
that were received for this solicitation. These comments are intended to provide
information regarding the bids that were received for this solicitation and to assist you in
preparing bids for future solicitations.

GENERAL COMMENTS REGARDING EVALUATED BIDS
•

A limited number of bid responses provided very little or no detail on the technical
approach to completing the prescribed Request for Bid (RFB) tasks. As such, it was
not clear whether these bidders understood the RFB scope of work and technical
evaluation of these bid responses was not possible.

•

Six key considerations for the bid evaluation were identified in the RFB as being
crucial to the successful completion of this project. However, none of the bid
responses completely addressed these key considerations and most bids addressed
less than half.

•

One or more technical inadequacies were identified for the monitoring well
installation task in several of the bid responses related primarily to the proposed
length and method for installing surface casing, the specific groundwater horizons
targeted for monitoring, and the methods for monitoring the shallow well borings for
the presence / absence of groundwater.

•

Several bids proposed pumping and observation wells for the aquifer
characterization task that were questionable for producing adequate hydraulic data
either for the site characterization or as input to the remedial feasibility / alternatives
analysis.

•

A limited number of bid responses failed to recognize the RFB request for
developing a numerical groundwater / contaminant fate and transport model which
the PADEP has indicated will likely be necessary for this site.

•

Several bid responses did not appear to grasp the technical and regulatory
requirements for replacing the facility groundwater supply well.

•

At least one bid failed to recognize the PADEP requirement that all waste waters
generated at this facility during the site characterization and replacement water
supply well installation work be containerized and properly transported / treated /
disposed off-property.

Thank you for your participation.
Bob

Robert D. Breakwell, P.G.
Project Manager
EXCALIBUR GROUP, LLC

