

**Project No. DGS 403-82
Cheyney University
Electrical Construction**

Summary

The Farfield Co.

Tech Score	349.600	285.000	307.800	255.600	232.800	318.000
X multiplier	0.40	0.40	0.40	0.40	0.40	0.40
Final Tech Score	139.840	114.000	123.120	102.240	93.120	127.200
Pro Rated Cost Score	387.420	348.040	390.629	400.000	306.598	382.315
X multiplier	0.50	0.50	0.50	0.50	0.50	0.50
Final Cost Score	193.710	174.020	195.314	200.000	153.299	191.158
Pro Rated DB Score	250.752	151.043	398.990	302.945	0.060	291.023
X multiplier	0.10	0.10	0.10	0.10	0.10	0.10
Final DB Score	25.075	15.104	39.899	30.295	0.006	29.102
Final Score	358.625	303.124	358.333	332.535	246.425	347.460
Overall Rank	1	5	2	4	6	3
Tech Score Rank	1	4	3	5	6	2
Cost Score Rank	3	5	2	1	6	4
DB Score Rank	4	5	1	2	6	3
Lump Sum	\$ 2,263,000.00	\$2,479,000.00	\$ 2,245,400.00	\$ 2,194,000.00	\$ 2,706,310.00	\$ 2,291,000.00
DB %	19.89%	12.00%	31.62%	24.00%	0.00%	23.04%